INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 8,159,925.70 100.0000%
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGNING INSTALLATION
| | |
0001 105-06845 LUMP |  90000.00000 90000.00] |
CONSTRUCTION ENGINEERING I | |
0002 105-06899 3.000 EACH | 100.00000 300.00] |
RADIO I I |
0003 105-07040 36.000 MOS | 2000.00000 72000.00] |
FIELD OFFICE, C I | |
0004 105-08520 2.000 EACH | 100.00000 200.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 72.000 MOS | 165.00000 11880.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 108.000 MOS | 120.00000 12960.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 108-01614 LUMP |  18000.00000 18000.00] |
PARTNERING OVERHEAD I I |
0009 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0010 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0011 109-08444 1.000 DOL | 1.00000 1.00] |
| | |

QUALITY ADJUSTMENTS, FAILED MATERIALS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0012 110-01001 LUMP | 408000.00000 408000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0013 201-52370 LUMP | 200000.00000 200000.00]| |
CLEARING RIGHT OF WAY I I |
0014 202-02240 27604.000 m2 | 6.20000 171144 .80 |
PAVEMENT REMOVAL I I |
0015 202-02241 142.000 m I 39.00000 5538.00]| |
GUARDRAIL, REMOVE I I |
0016 202-02271 2.000 EACH | 775.00000 1550.00] |
HEADWALL, REMOVE I I |
0017 202-02928 5.000 EACH | 475.00000 2375.00] |
CATCH BASIN, REMOVE I I |
0018 202-05545 4600.000 m3 | 22.00000 101200.00] |
REGULATED MATERIALS, DISPOSE, C I I |
0019 202-05550 4600.000 m3 | 4.10000 18860.00] |
REGULATED MATERIALS, REMOVE, C I I |
0020 202-05555 4600.000 m3 | 15.50000 71300.00] |
REGULATED MATERIALS, TRANSPORT, C I I |
0021 202-05571 64.000 EACH | 83.00000 5312.00] |
TESTING FOR WASTES , TPH, 24 HOUR I I |
RESULTS I | |
0022 202-05571 10.000 EACH | 83.00000 830.00] |
TESTING FOR WASTES , WATER, BTEX-MTBE | I |
0023 202-05825 3.000 EACH | 5000.00000 15000.00] |
UNDERGROUND STORAGE TANK, REMOVE AND I I |
DISPOSE, OVER 22800 THROUGH 39000 I | |
LITERS CAPACITY I I |
0024 202-08209 26000.000 L I 0.10000 2600.00] |
UNDERGROUND STORAGE TANK, LIQUID WASTE | I |
DISPOSAL, C I | |
0025 202-51330 LUMP |  75000.00000 75000.00] |
PRESENT STRUCTURE, REMOVE I I |
0026 202-74035 2.000 EACH | 36.00000 72.00] |
SIGN, REMOVE I | |
0027 202-78515 LUMP | 2000.00000 2000.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0028 202-91385 7.000 EACH | 485.00000 3395.00] |
INLET, REMOVE I | |
0029 202-94793 199.000 m I 52.00000 10348.00] |
| | |

BARRIER, MEDIAN, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0030 202-96133 1767.000 m I 62.00000 109554 .00] |
PIPE, REMOVE I I |
0031 203-02000 38619.000 m3 | 18.00000 695142.00]| |
EXCAVATION, COMMON I I |
0032 203-02070 3908.000 m3 | 10.00000 39080.00] |
BORROW I I |
0033 203-51223 1200.000 m3 | 13.00000 15600.00] |
EXCAVATION, WATERWAY I I |
0034 205-06931 774.000 Mg | 64.00000 49536.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0035 205-06933 9.000 EACH | 77.00000 693.00]| |
TEMPORARY DITCH INLET PROTECTION I I |
0036 205-06936 302.000 Mg | 56.00000 16912.00] |
TEMPORARY SEDIMENT TRAP I I |
0037 205-06937 923.000 m I 4.40000 4061.20]| |
TEMPORARY SILT FENCE I I |
0038 205-06938 845.000 m I 64.00000 54080.00] |
TEMPORARY SLOPE DRAIN I I |
0039 206-51230 30.000 m3 | 70.00000 2100.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0040 207-08263 58942.000 m2 | 5.00000 294710.00] |
SUBGRADE TREATMENT, TYPE IA I | |
0041 207-08266 10360.000 m2 | 8.00000 82880.00] |
SUBGRADE TREATMENT, TYPE 111 I I |
0042 211-02050 5000.000 m3 | 20.00000 100000.00]| |
B BORROW I | |
0043 211-06467 116.000 m3 | 50.00000 5800.00]| |
AGGREGATE FOR END BENT BACKFILL I I |
0044 211-07454 1911.000 m3 | 30.00000 57330.00] |
STRUCTURE BACKFILL I | |
0045 301-07448 600.000 Mg | 29.00000 17400.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0046 303-01180 6136.000 Mg | 28.00000 171808.00]| |
COMPACTED AGGREGATE, NO. 53 I | |
0047 304-06464 25.000 m3 | 180.00000 4500.00] |
SUBBASE FOR PCCP I I |
0048 306-08043 397.000 m2 | 17.00000 6749.00] |
MILLING, TRANSITION | | |
0049 401-06264 LUMP | 2650.00000 2650.00] |
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 l ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0050 401-07320 660.000 Mg | 65.00000 42900.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0051 401-07334 4842.000 Mg | 57.00000 275994 .00 |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0052 401-07403 7544.000 Mg | 48.00000 362112.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0053 401-07406 1760.000 Mg | 50.00000 88000.00] |
QC/QA-HMA, 1, 64, BASE, 25.0 MM I I |
0054 401-07424 22126.000 Mg | 45_00000 995670.00] |
QC/QA-HMA, 3, 64, BASE, 19.0 mm I I |
0055 401-07429 9083.000 Mg | 4400000 399652.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0056 402-07432 925.000 Mg | 69.00000 63825.00] |
HMA SURFACE, TYPE A I I |
0057 402-07435 1505.000 Mg | 52.00000 78260.00] |
HMA INTERMEDIATE, TYPE A I | |
0058 402-07440 735.000 Mg | 57.00000 41895.00] |
HMA BASE, TYPE A I I |
0059 402-07450 436.000 Mg | 61.00000 26596.00] |
HMA, TYPE A, WEDGE AND LEVEL I | |
0060 402-07453 420.000 Mg | 58.00000 24360.00] |
HMA FOR TEMPORARY PAVEMENT I I |
0061 404-05511 9095.000 m2 | 3.00000 27285.00] |
SEAL COAT, 2 I I |
0062 404-05514 25.000 m2 | 20.00000 500.00] |
SEAL COAT, 5 I I |
0063 406-05520 62.000 Mg | 320.00000 19840.00] |
ASPHALT FOR TACK COAT I I |
0064 601-01522 4.000 EACH | 1750.00000 7000.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0065 601-94689 4.000 EACH | 2750.00000 11000.00] |
GUARDRAIL END TREATMENT, OS I I |
0066 601-99105 149.000 m I 55.00000 8195.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0067 602-06729 8.000 EACH | 10.00000 80.00] |
BARRIER DELINEATOR I I |
0068 605-06120 13.000 m I 160.00000 2080.00] |
| | |

CURB, CONCRETE



MULCHING MATERIAL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
I 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0069 605-06150 2397.000 m I 52_00000 124644 .00] |
CURB AND GUTTER, C, CONCRETE I I |
0070 605-06255 125.000 m2 | 118.00000 14750.00] |
CENTER CURB, D, CONCRETE I I |
0071 607-90826 4.000 EACH | 215.00000 860.00] |
GUTTER TURNOUT, CONCRETE I I |
0072 609-06259 340.000 m2 | 120.00000 40800.00] |
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0073 610-07486 671.000 Mg | 90.00000 60390.00] |
HMA FOR APPROACHES, TYPE A I I |
0074 610-08446 2510.000 m2 | 4200000 105420.00] |
PCCP FOR APPROACHES, 150 mm I | |
0075 611-06497 20.000 EACH | 148.00000 2960.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0076 611-06498 12.000 EACH | 180.00000 2160.00] |
MAILBOX ASSEMBLY, DOUBLE | | |
0077 615-06490 106.000 EACH | 129.00000 13674.00] |
RIGHT OF WAY MARKER I I |
0078 615-06505 5.000 EACH | 465.00000 2325.00] |
MONUMENT, B I | |
0079 615-06527 3.000 EACH | 750.00000 2250.00] |
MONUMENT, SECTION CORNER I I |
0080 616-02320 5410.000 m2 | 1.70000 9197.00] |
GEOTEXTILES I I |
0081 616-06405 2403.000 Mg | 25.00000 60075.00] |
RIPRAP, REVETMENT I I |
0082 616-06451 1859.000 Mg | 38.00000 70642.00] |
RIPRAP, UNIFORM I I |
0083 621-01004 8.000 EACH | 300.00000 2400.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0084 621-06545 16.000 Mg | 285.00000 4560.00]| |
FERTILIZER I | |
0085 621-06553 1045.000 kg | 11.60000 12122.00] |
SEED MIXTURE, R I I |
0086 621-06557 1028.000 kg | 4.80000 493440 |
SEED MIXTURE, T I | |
0087 621-06565 77.000 Mg | 275.00000 21175.00] |
| | |



TESTING AND MONITORING EQUIPMENT , HPC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
0088 621-06567 135.000 kL | 2.60000 351.00] |
WATER | | |
0089 621-06574 7438.000 m2 | 3.10000 23057.80] |
SODDING | | |
0090 622-52436 5.000 EACH | 25.80000 129.00] |
SIGN, DO NOT MOW OR SPRAY | | |
0091 622-91786 78.000 EACH | 10.10000 787.80] |
SEEDL ING | | |
0092 701-02094 1.000 EACH | 6000.00000 6000.00]| |
DYNAMIC PILE MONITORING TEST | | |
0093 701-04732 231.000 m | 180.00000 41580.00] |
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
11mm, | | |
0094 703-03622 329.000 EACH | 20.00000 6580.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
MODIFIED | | |
0095 703-51030 7324.000 kg | 1.80000 13183.20] |
REINFORCING STEEL | | |
0096 703-51032 49610.000 kg | 1.85000 91778.50] |
REINFORCING STEEL, EPOXY COATED | | |
0097 704-08513 194.000 m3 | 835.00000 161990.00]| |
QC/QA-CONCRETE IN SUPERSTRUCTURE | | |
0098 704-51002 133.000 m3 | 1245 .00000 165585.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0099 706-05732 4.000 EACH | 1345.00000 5380.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0100 706-51020 19.000 m3 | 615.00000 11685.00] |
CONCRETE, C, RAILING | | |
0101 707-05991 240.000 m | 1810.00000 434400.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T | I |
BEAM, 2134 mm X 1220 mm , HPC, MODIFIED | | |
0102 709-51821 LUMP | 5085.00000 5085.00] |
SURFACE SEAL | | |
0103 711-90648 LUMP | 6000.00000 6000.00]| |
TESTING AND MONITORING EQUIPMENT , | | |
BRIDGE DECK, RCBA | | |
0104 711-90648 LUMP | 7000.00000 7000.00] |
| | |
| | |

STRUCTURAL MEMBERS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -7
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER o111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 I1( ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0105 714-02677 102.000 m | 900.00000 91800.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 1200 mm | | |
0106 714-93641 32.000 m | 650.00000 20800.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 900 mm | | |
0107 714-93978 118.000 m | 750.00000 88500.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1200 mm x 600 mm | | |
0108 715-05048 5320.000 m | 10.00000 53200.00] |
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0109 715-05053 282.000 m | 56.00000 15792.00] |
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0110 715-05119 20.000 m | 135.00000 2700.00] |
PIPE, TYPE 1, CIRCULAR, 375 mm | | |
0111 715-05123 35.000 m | 159.00000 5565.00] |
PIPE, TYPE 1, CIRCULAR, 600 mm | | |
0112 715-05149 8.000 m | 256.00000 2048.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0113 715-05151 728.000 m | 125.00000 91000.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0114 715-05152 197.000 m | 101.00000 19897.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0115 715-05153 45.000 m | 129.00000 5805.00] |
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0116 715-05154 67.000 m | 135.00000 9045.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0117 715-05155 32.000 m | 168.00000 5376.00] |
PIPE, TYPE 2, CIRCULAR, 675 mm | | |
0118 715-05169 344.000 m | 119.00000 40936.00] |
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0119 715-05171 42_.000 m | 113.00000 4746.00] |
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0120 715-05236 66.000 m | 238.00000 15708.00] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 0.47 | | |
m2 | | |
0121 715-46005 38.000 EACH | 335.00000 12730.00] |
PIPE END SECTION, 375 mm | | |
0122 715-46010 2.000 EACH | 365.00000 730.00] |
| | |

PIPE END SECTION, 450 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -8
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER o111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 | ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0123 715-46020 2.000 EACH | 630.00000 1260.00] |
PIPE END SECTION, 600 mm | | |
0124 718-06529 19.000 EACH | 560.00000 10640.00] |
OUTLET PROTECTOR, 2 | | |
0125 718-06532 2000.000 m | 3.40000 6800.00] |
VIDEO INSPECTION FOR UNDERDRAINS | | |
0126 718-52610 1203.000 m3 | 36.00000 43308.00] |
AGGREGATE FOR UNDERDRAINS | | |
0127 720-04136 1.000 EACH | 2200.00000 2200.00] |
INLET, B13 | | |
0128 720-45030 6.000 EACH | 1300.00000 7800.00] |
INLET, E7 | | |
0129 720-45035 3.000 EACH | 1900.00000 5700.00] |
INLET, F7 | | |
0130 720-45400 3.000 EACH | 2800.00000 8400.00] |
MANHOLE, A4 | | |
0131 720-96275 7.000 EACH | 4350.00000 30450.00] |
MANHOLE, A2 | | |
0132 720-98174 34.000 EACH | 2365.00000 80410.00] |
INLET, B15 | | |
0133 720-98555 17.000 EACH | 2365.00000 40205.00] |
INLET, C15 | | |
0134 801-03291 2.000 EACH | 100.00000 200.00] |
CONSTRUCTION SIGN, D | | |
0135 801-04308 4.000 EACH | 380.00000 1520.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0136 801-06203 2416.000 m | 0.93000 2246.88] |
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0137 801-06207 9728.000 m | 3.20000 31129.60] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0138 801-06625 15.000 EACH | 80.00000 1200.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0139 801-06640 36.000 EACH | 240.00000 8640.00] |
CONSTRUCTION SIGN, A | | |
0140 801-06645 6.000 EACH | 54.00000 324.00] |
CONSTRUCTION SIGN, B | | |
0141 801-06710 300.000 DAY | 12.50000 3750.00] |
FLASHING ARROW SIGN | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -9
TABULATION OF BIDS

CONDUIT, STEEL, GALVANIZED, 50 mm,
UNDERGROUND

ENGINEER"S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER  : 111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0142 801-06775 LUMP | 125000.00000 125000.00] |
MAINTAINING TRAFFIC I I |
0143 801-07024 10.000 EACH | 5500.00000 55000.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0144 801-07119 22.000 m I 55.00000 1210.00] |
BARRICADE, 111-B I I |
0145 801-08389 76.000 m I 85.00000 6460.00] |
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0146 801-08401 349.000 m I 87.00000 30363.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0147 802-04893 2.000 EACH | 125.00000 250.00] |
REFERENCE POST I I |
0148 802-05701 174.000 m I 30.00000 5220.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0149 802-05702 46.000 m I 30.00000 1380.00] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I I |
0150 802-05706 94.000 m I 27.00000 2538.00] |
SIGN POST, SQUARE, 3, UNREINFORCED I I |
ANCHOR I | |
0151 802-76025 11.000 m2 | 153.00000 1683.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0152 802-76035 27.000 m2 | 15400000 4158.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0153 802-76045 20.000 m2 | 200.00000 4000.00]| |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0154 804-93726 9.000 EACH | 32.00000 288.00]| |
DELINEATOR I I |
0155 805-01815 4.000 EACH | 2100.00000 8400.00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0156 805-01842 9.000 EACH | 690.00000 6210.00] |
HANDHOLE, SIGNAL I I |
0157 805-01844 360.000 m I 40.00000 14400.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION : 03720706
111 -10
TABULATION OF BIDS
ENGINEER®"S ESTIMATE: $ 8,127,226.02 43
CALL ORDER o111 CONTRACT ID : R -25550-B : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 | ) | )
|[MILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0158 805-02087 LUMP | 700.00000 700.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT I | |
0159 805-78100 1.000 EACH | 8500.00000 8500.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0160 805-78205 4_.000 EACH | 560.00000 2240.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN | | |
0161 805-78230 4.000 EACH | 915.00000 3660.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0162 805-78415 4_.000 EACH | 1450.00000 5800.00] |
SPAN, CATENARY, AND TETHER | | |
0163 805-78420 4.000 EACH | 175.00000 700.00] |
DISCONNECT HANGER | | |
0164 805-78445 1.000 EACH | 725.00000 725.00] |
SIGNAL SERVICE | | |
0165 805-78467 15.000 m | 5.00000 75.00] |
SIGNAL CABLE, 3C 8GA. | | |
0166 805-78485 30.000 m | 3.65000 109.50] |
SIGNAL CABLE, 5C 14GA. | | |
0167 805-78490 335.000 m | 3.85000 1289.75] |
SIGNAL CABLE, 7C 14GA. I | |
0168 805-78510 870.000 m | 2.70000 2349.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0169 805-78746 320.000 m | 29.50000 9440.00] |
PREFORMED LOOP DETECTORS I | |
0170 805-78925 1.000 EACH | 1050.00000 1050.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0171 805-81032 4.000 EACH | 3300.00000 13200.00] |
SIGNAL STRAIN POLE, STEEL, 9.2m I | |
0172 805-92504 5.000 EACH | 235.00000 1175.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0173 808-06701 4931.000 m | 0.06000 295.86] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0174 808-06703 788.000 m | 1.25000 985.00] |
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 100m



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 111 -11
TABULATION OF BIDS
ENGINEER®S ESTIMATE: $ 8,127,226.02 ROUTE : 43
CALL ORDER o111 CONTRACT ID : R -25550-B COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 I1( ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0175 808-06713 3519.000 m | 0.26000 914 .94 |
LINE, PAINT, SOLID, WHITE, 100 mm | | |
0176 808-06716 2754.000 m | 1.01000 2781.54] |
LINE, REMOVE | | |
0177 808-75015 984.000 m | 0.80000 787.20] |
LINE, PAINT, SOLID, WHITE, 300 mm | | |
0178 808-75240 2426.000 m | 0.06000 145.56] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0179 808-75245 4101.000 m | 1.27000 5208.27] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0180 808-75290 134.000 m | 11.75000 1574.50] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0181 808-75297 92.000 m | 11.75000 1081.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0182 808-75320 60.000 EACH | 72.00000 4320.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0183 808-75325 31.000 EACH | 103.00000 3193.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0184 808-75996 320.000 EACH | 5.50000 1760.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0185 808-75998 116.000 EACH | 27.00000 3132.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0186 808-92027 756.000 m | 2.65000 2003.40] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 8,159,925.70] | $
------------------------------------------ S
CONTRACT TOTALS | $ 8,159,925.70] | $




ENGINEER"S ESTIMATE: NONE BELOW
CALL ORDER 131
LETTING DATE : 03/15/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA

CONTRACT ID
DISTRICT
CONTRACT TIME

DATE
PAGE

03720706
131 -1

RANK VENDOR NO./NAME

DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS
ROUTE : 1
: R -26926-A COUNTIES : RANDOLPH
: GREENFIELD DISTRICT
1 07/03/08 COMPLETION DATE
PROJECT(S) :
OTHERS
TOTAL
BID

% OVER
LOW BID

1 35-1917625 MILESTONE CONTRACTORS, L.P.

$ 7,412,700.00

100.0000%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 151 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 10/20/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1035114 SUPERIOR CONSTRUCTION CO $ 4,892,679.61 100.0000%
2 35-1035122 GARIUP CONSTRUCTION CO. INC. $ 4,980,000.00 101.7847%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 5,317,076.28 108.6741%

IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
ISUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUN
------------------------------------------ A
SECTION 0001  SIDEWALK REPAIR AND LANDSCAPE
| | |
0001 105-06845 LUMP | 327000.00000 327000.00]  70000.00000 70000.00]  90000.00000 90000.
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 1625.00000 19500.00] 2200.00000 26400.00] 3350.71000 40208.
FIELD OFFICE, B I I |
0003 106-03285 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
FAILED MATERIAL I I |
0004 106-03289 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.
QUALITY ASSURANCE ADJUSTMENT I | |
0005 110-01001 LUMP | 245000.00000 245000.00] 182600.83000 182600.83] 346100.00000 346100.
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 145000.00000 145000.00] 273700.00000 273700.00] 150000.00000 150000.
CLEARING RIGHT OF WAY I | |
0007 202-02240 2600.000 SYS | 15.00000 39000.00] 16.50000 42900.00] 20.00000 52000.
PAVEMENT REMOVAL I I |
0008 202-02245 5.000 EACH | 150.00000 750.00] 170.00000 850.00] 177.80000 889.
TREE, 6 IN., REMOVE I | |
0009 202-02255 3.000 EACH | 250.00000 750.00] 270.00000 810.00] 300.00000 900.
TREE, 18 IN., REMOVE I I |
0010 202-02260 1.000 EACH | 450.00000 450.00] 480.00000 480.00] 527.80000 527.
TREE, 30 IN., REMOVE I | |
0011 202-02278 9217.000 LFT | 7.50000 69127.50] 8.00000 73736.00] 3.95000 36407.
CURB, CONCRETE, REMOVE I I |
0012 202-02279 500.000 LFT | 7.75000 3875.00] 8.50000 4250.00] 9.11000 4555
CURB AND GUTTER, REMOVE I | |
0013 202-52710 6000.000 SYS | 9.00000 54000.00] 9.85000 59100.00] 8.35000 50100.
| | |

SIDEWALK, CONCRETE, REMOVE

T

00

52

00

00

00

00

00

00

00

80

15

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 151 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 202-74080 2.000 EACH | 1000.00000 2000.00] 530.00000 1060.00] 694.00000 1388.00
OVERHEAD SIGN STRUCTURE, CANTILEVER, I I |
REMOVE I I |
0015 202-91010 3.000 EACH | 400.00000 1200.00] 425.00000 1275.00] 416.65000 1249.95
TREE, 24 IN., REMOVE I | |
0016 202-93898 6.000 EACH | 200.00000 1200.00] 210.00000 1260.00] 225.00000 1350.00
TREE, 12 IN., REMOVE I I |
0017 202-96632 6.000 EACH | 1002 .00000 6012.00] 2550.00000 15300.00] 2369.00000 14214.00
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | | |
0018 205-02459 LUMP |  96000.00000 96000.00] 7200.00000 7200.00]  30000.00000 30000.00
EROSION CONTROL I I |
0019 205-03662 LUMP |  22925.00000 22925.00]  25000.00000 25000.00]  25000.00000 25000.00
IRRIGATION, LANDSCAPE I | |
0021 210-03827 1.000 EACH | 5100.00000 5100.00] 5100.00000 5100.00] 5312.00000 5312.00
FOUNTAIN, DRINKING I I |
0022 210-07006 LUMP | 6050.00000 6050.00] 4500.00000 4500.00] 1219.31000 1219.31
RESET BUS STOP SHELTER I | |
0023 210-07006 LUMP | 150000000 1500.00] 125.00000 125.00] 609.64000 609.64
RESET TRASH RECEPTACLE I I |
0024 210-07643 27.000 EACH | 340.00000 9180.00] 80.00000 2160.00] 373.35000 1008045
TREE PROTECTION , 4 FT. TALL I | |
0025 210-07779 94.000 CYS | 77.25000 7261.50] 82.00000 7708.00] 77.75000 7308.50
MULCH , LANDSCAPE I I |
0026 210-07907 26.000 EACH | 1060.00000 27560.00] 2250.00000 58500.00] 990.00000 25740.00
LANDSCAPE LIGHTING I I |
0027 213-08058 40.000 CYS | 400.00000 16000.00] 176.00000 7040.00] 179.60000 7184.00
FLOWABLE BACKFILL I I |
0028 301-07448 1771.000 TON | 20.00000 35420.00] 18.00000 31878.00] 41.47000 73443 .37
COMPACTED AGGREGATE, NO. 53, BASE I I |
0029 302-06464 605.000 CYS | 45_00000 27225.00] 50.00000 30250.00] 93.64000 5665220
SUBBASE FOR PCCP I I |
0030 304-07491 1620.000 TON | 75.00000 121500.00]| 80.00000 129600.00]| 110.00000 178200.00
HMA PATCHING, TYPE C I I |
0031 402-07434 105.000 TON | 85.00000 8925.00] 90.00000 9450.00] 130.00000 13650.00
HMA SURFACE, TYPE C I I |
0032 402-07439 176.000 TON | 75.00000 13200.00] 80.00000 14080.00] 72.50000 12760.00
HMA INTERMEDIATE, TYPE C I I |
0033 402-07442 632.000 TON | 72.00000 45504.00] 77.00000 48664.00] 5750000 36340.00
| | |

HMA BASE, TYPE C



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
151 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0034 405-05517 6.000 TON | 150.00000 900.00] 160.00000 960.00] 460.00000 2760.00
ASPHALT FOR PRIME COAT I I |
0035 406-05520 2.000 TON | 500.00000 1000.00] 530.00000 1060.00] 275.00000 550.00
ASPHALT FOR TACK COAT I I |
0036 501-95573 1360.000 LFT | 4.00000 5440.00] 20.00000 27200.00] 13.70000 18632.00
LONGITUDINAL JOINT I I |
0037 502-06330 21.000 SYS | 150.00000 3150.00] 83.00000 1743.00] 159.26000 3344.46
PCCP, 13 IN. MODIFIED PAVEMENT SHAPES | I |
0038 503-05240 1292.000 LFT | 15.00000 19380.00] 22.00000 28424 ._00] 20.00000 25840.00
D-1 CONTRACTION JOINT I I |
0039 604-04439 1540.000 SYS | 98.00000 150920.00]| 68.00000 104720.00] 153.76000 236790.40
TEXTURED CONCRETE PAVEMENT I I |
0040 604-04439 1355.000 SYS | 98.00000 132790.00] 113.00000 153115.00] 149.48000 20254540
TEXTURED CONCRETE PAVEMENT FOR CROSSWAL | I |
0041 604-07894 23.000 SYS | 170.00000 3910.00] 108.00000 2484 .00 110.76000 2547 .48
CURB RAMP, CONCRETE, A , 5 IN. I I |
0042 604-07894 153.000 SYS | 172.00000 26316.00] 104.00000 15912.00] 110.91000 16969.23
CURB RAMP, CONCRETE, A , 8 IN. I I |
0043 604-07894 81.000 SYS | 185.00000 14985.00] 109.00000 8829.00]| 14549000 11784.69
CURB RAMP, CONCRETE, A , 8 IN., COLORED | I |
0044 604-07901 806.000 SYS | 98.00000 78988.00] 104.00000 83824.00] 101.54000 81841.24
CURB RAMP, CONCRETE, G , 5 IN. I | |
0045 604-07901 597.000 SYS | 108.00000 64476.00] 103.00000 61491.00] 109.71000 6549687
CURB RAMP, CONCRETE, G , 8 IN. I I |
0046 604-07901 139.000 SYS | 14800000 20572.00] 122.00000 16958.00] 14505000 20161.95
CURB RAMP, CONCRETE, G , 8 IN., COLORED | | |
0047 604-07902 36.000 SYS | 208.00000 7488.00] 9400000 3384.00] 103.19000 3714.84
CURB RAMP, CONCRETE, H , 5 IN. I I |
0048 604-91404 7420.000 SYS | 33.00000 244860.00| 58.00000 430360.00] 4195000 311269.00
SIDEWALK, CONCRETE, 5 IN. I | |
0049 604-91404 4362.000 SYS | 58.00000 252996.00| 82.00000 357684.00] 88.79000 387301.98
SIDEWALK, CONCRETE, 5 IN. , DECORATIVE | I |
0050 604-91404 9.000 SYS | 230.00000 2070.00] 86.00000 774.00] 125.66000 1130.94
SIDEWALK, CONCRETE, 5 IN. , MODIFIED I | |
SHAPES I I |
0051 605-06120 11175.000 LFT | 9.00000 100575.00]| 25.00000 279375.00] 15.03000 167960.25
CURB, CONCRETE I I |
0052 605-06140 500.000 LFT | 19.00000 9500.00] 27.00000 13500.00] 25.10000 12550.00
| | |

CURB AND GUTTER, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
151 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0053 610-07713 2564.000 SYS | 4200000 107688.00] 80.00000 205120.00] 66.48000 170454.72
PCCP FOR APPROACHES, 8 IN. I I |
0054 611-08232 2.000 EACH | 500.00000 1000.00] 125.00000 250.00] 500.00000 1000.00
MAILBOX ASSEMBLY, SINGLE, RESET I I |
0055 614-06480 4157.000 LFT | 17.00000 70669.00] 23.00000 95611.00] 31.75000 131984.75
HEADER, CEMENT CONCRETE, C , FOR I I |
PAVEMENT I I |
0056 614-06480 2688.000 LFT | 9.00000 24192.00] 9.00000 24192.00] 27.38000 73597.44
HEADER, CEMENT CONCRETE, C , FOR I | |
SIDEWALK I I |
0057 621-06570 365.000 CYS | 18.00000 6570.00] 20.00000 7300.00] 28.78000 10504.70
TOP SOIL I I |
0058 621-06575 392.000 SYS | 8.00000 3136.00] 9.00000 3528.00] 8.20000 3214.40
SODDING, NURSERY I I |
0059 621-06748 200.000 SYS | 4.40000 880.00] 5.00000 1000.00] 3.87000 774.00
SEEDING I I |
0060 622-04648 11.000 EACH | 1730.00000 19030.00] 2000.00000 22000.00] 2300.00000 25300.00
TREE GRATE , TYPE 1 I I |
0061 622-04648 8.000 EACH | 2480.00000 19840.00] 2500.00000 20000.00] 3750.00000 30000.00
TREE GRATE , TYPE 2 I I |
0062 622-05638 204.000 EACH | 43_.55000 8884.20]| 46.00000 9384.00] 41.90000 8547.60
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | | |
0063 622-05639 235.000 EACH | 44 60000 10481.00] 48.00000 11280.00] 5490000 12901.50
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | I |
IN. I | |
0064 622-05640 76.000 EACH | 74.00000 5624.00| 80.00000 6080.00] 7475000 5681.00
PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 | I |
IN. | | |
0065 622-05651 40.000 EACH | 540.00000 21600.00] 570.00000 22800.00] 506.00000 20240.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 2.5 TO 3.5 IN. I I |
0066 622-05653 647.000 EACH | 12.55000 8119.85| 13.30000 8605.10] 13.00000 8411.00
PLANT, GROUND COVER I I |
0067 622-05654 101.000 EACH | 15.72000 1587.72] 17.00000 1717.00] 15.50000 1565.50
PLANT, PERENNIAL I I |
0068 622-91534 11.000 EACH | 1750.00000 19250.00] 2000.00000 22000.00] 1885.00000 20735.00
TREE WELL , TYPE 1 I I |
0069 622-91534 8.000 EACH | 2800.00000 22400.00] 2200.00000 17600.00] 3100.00000 24800.00
| | |

TREE WELL , TYPE 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
151 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0070 715-02889 500.000 LFT | 22.00000 11000.00] 23.30000 11650.00] 16.50000 8250.00
SERVICE LINE, 1 IN. I I |
0071 715-05118 568.000 LFT | 34.00000 19312.00] 37.00000 21016.00] 79.00000 44872.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I I |
0072 715-05121 24.000 LFT | 45_00000 1080.00] 48.00000 1152.00] 9400000 2256.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I I |
0073 715-92525 200.000 LFT | 45_00000 9000.00]| 48.00000 9600.00]| 71.00000 14200.00
WATER MAIN, 10 IN. I I |
0074 715-93911 100.000 LFT | 35.00000 3500.00] 38.00000 3800.00] 57.00000 5700.00
WATER MAIN, 4 IN. I I |
0075 715-93912 100.000 LFT | 37.00000 3700.00] 40.00000 4000.00] 58.00000 5800.00
WATER MAIN, 6 IN. I I |
0076 715-93913 250.000 LFT | 4200000 10500.00] 45_00000 11250.00] 63.00000 15750.00
WATER MAIN, 8 IN. I I |
0077 719-04991 50.000 LFT | 12.00000 600.00]| 13.00000 650.00] 25.00000 1250.00
DRAIN , FOUNTAIN, 2 IN. PVC I I |
0078 720-01038 10.000 EACH | 500.00000 5000.00] 530.00000 5300.00] 360.00000 3600.00
RING AND COVER, 4 I I |
0079 720-44000 66.000 EACH | 200.00000 13200.00] 212.00000 13992.00] 310.00000 20460.00
CASTING, ADJUST TO GRADE I I |
0080 720-45155 7.000 EACH | 1500.00000 10500.00] 1600.00000 11200.00] 2400.00000 16800.00
INLET, M10, MODIFIED I | |
0081 720-45510 1.000 EACH | 4000.00000 4000.00] 4240.00000 4240.00]  11000.00000 11000.00
MANHOLE, C4, MODIFIED I I |
0082 720-45515 2.000 EACH | 4800.00000 9600.00]| 5100.00000 10200.00]  22000.00000 44000.00
MANHOLE, D4, MODIFIED I | |
0083 720-45605 36.000 LFT | 85.00000 3060.00] 91.00000 3276.00] 250.00000 9000.00
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0084 720-90579 4.000 EACH | 1800.00000 7200.00] 1900.00000 7600.00] 3200.00000 12800.00
HYDRANT SETTING, RELOCATE | | |
0085 720-90922 18.000 EACH | 200.00000 3600.00] 212.00000 3816.00] 1610.00000 28980.00
PIPE INLET , MODIFIED, 90 DEG. ELBOW I I |
0086 720-98363 12.000 EACH | 4100.00000 49200.00] 4350.00000 52200.00] 3600.00000 43200.00
CATCH BASIN, MODIFIED I | |
0087 732-02874 53.000 EACH | 280.00000 14840.00] 300.00000 15900.00] 340.00000 18020.00
CURB STOP AND BOX I I |
0088 732-03942 8.000 EACH | 600.00000 4800.00] 700.00000 5600.00] 360.00000 2880.00
HYDRANT , ADJUST TO GRADE | | |
0089 732-04926 3.000 EACH | 80.00000 240.00] 85.00000 255.00] 174.00000 522.00
| | |

VALVE AND BUFFALO BOX, ADJUST TO GRADE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
151 -6
TABULATION OF BIDS

CANTILEVER TRAFFIC SIGN SUPPORT

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0090 732-04964 100.000 LFT | 68.00000 6800.00] 72.00000 7200.00] 70.90000 7090.00
WATER MAIN , 12 IN. I I |
0091 732-06655 6.000 EACH | 429.00000 2574.00] 520.00000 3120.00] 422.00000 2532.00
ADAPTER , 4 CHANNEL CARD I I |
0092 801-01093 8.000 EACH | 530.00000 4240.00] 560.00000 4480.00] 595.00000 4760.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0093 801-02595 24.000 EACH | 100.00000 2400.00] 60.00000 1440._00] 105.00000 2520.00
CONTROLLER, RESET TIMING I | |
0094 801-06207 48517.000 LFT | 0.82000 39783.94| 0.87000 42209.79] 0.86000 41724.62
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0095 801-06211 38.000 EACH | 76.00000 2888.00] 81.00000 3078.00] 79.00000 3002.00
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0096 801-06212 17.000 EACH | 128.00000 2176.00] 136.00000 2312.00] 73.00000 1241.00
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) I I |
0097 801-06218 754.000 LFT | 6.15000 4637.10] 6.52000 4916.08| 5.16000 3890.64
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. I | |
0098 801-06640 120.000 EACH | 124.00000 14880.00] 132.00000 15840.00] 149.00000 17880.00
CONSTRUCTION SIGN, A I I |
0099 801-06645 12.000 EACH | 32.00000 384.00] 34.00000 408.00] 60.00000 720.00
CONSTRUCTION SIGN, B I I |
0100 801-06710 1215.000 DAY | 10.00000 12150.00] 12.00000 14580.00] 12.00000 14580.00
FLASHING ARROW SIGN I I |
0101 801-06775 LUMP | 495000.00000 495000.00|]  76850.00000 76850.00] 215000.00000 215000.00
MAINTAINING TRAFFIC I I |
0102 801-07118 770.000 LFT | 14.85000 11434.50] 15.75000 12127.50] 11.75000 9047.50
BARRICADE, 111-A I I |
0103 801-94295 18.000 EACH | 130.00000 2340.00] 60.00000 1080.00] 190.00000 3420.00
SIGNAL HEAD, RELOCATE I I |
0104 802-01986 84.000 LFT | 10.00000 840.00] 15.00000 1260.00] 11.99000 1007.16
POLE, STEEL GALVANIZED, 2.375 IN. I I |
0105 802-05701 310.000 LFT | 12.00000 3720.00] 1400000 4340.00] 16.49000 5111.90
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0106 802-07159 2.000 EACH | 3100.00000 6200.00] 3500.00000 7000.00] 2300.00000 4600.00
| | |
I I |

FOUNDATION, 11
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ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0107 802-76025 361.000 SFT | 9.15000 3303.15] 20.00000 7220.00] 16.89000 6097.29
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0108 802-76035 253.000 SFT | 9.25000 2340._25] 22.00000 5566.00]| 17.14000 4336.42
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0109 802-76045 181.000 SFT | 14.00000 2534.00] 25.00000 4525.00] 17.69000 3201.89
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I | |
0110 802-76135 2.000 EACH | 9000.00000 18000.00] 8200.00000 16400.00]  10866.00000 21732.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
SINGLE ARM I I |
0111 802-97812 16.000 EACH | 78.00000 1248_00] 425.00000 6800.00] 120.00000 1920.00
STREET NAME IDENTIFICATION SIGN I I |
0112 805-01816 20.000 EACH | 605.00000 12100.00] 620.00000 12400.00] 732.00000 14640.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT | I |
X 8FT. I | |
0113 805-01828 20.000 EACH | 125.00000 2500.00] 110.00000 2200.00] 111.00000 2220.00
TRAFFIC SIGNAL HEAD, REALIGN I I |
0114 805-01842 14.000 EACH | 515.00000 7210.00] 690.00000 9660.00]| 667.00000 9338.00
HANDHOLE, SIGNAL I | |
0115 805-01842 38.000 EACH | 945.00000 35910.00] 630.00000 23940.00] 975.00000 37050.00
HANDHOLE, SIGNAL , MODIFIED, 30 IN. I I |
0116 805-01893 LUMP | 3000.00000 3000.00] 1100.00000 1100.00] 2099.00000 2099.00
MAINTAINING TRAFFIC SIGNAL I I |
0117 805-02037 3.000 EACH | 3400.00000 10200.00] 3800.00000 11400.00] 2397.00000 7191.00
SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM | I |
0118 805-02069 2.000 EACH | 3500.00000 7000.00] 3900.00000 7800.00] 2466.00000 4932.00
SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM | I |
0119 805-02072 1.000 EACH | 3600.00000 3600.00] 3900.00000 3900.00] 2729.00000 2729.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | I |
0120 805-02073 2.000 EACH | 3800.00000 7600.00] 4000.00000 8000.00]| 3182.00000 6364.00
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | I |
0121 805-02152 48.000 EACH | 815.00000 39120.00] 1315.00000 63120.00] 757.00000 36336.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 18 IN. I I |
0122 805-02373 2320.000 LFT | 2.80000 6496.00] 4.00000 9280.00] 2.80000 6496 .00
INTERCONNECT CABLE, FIBER OPTIC I I |
0124 805-02855 3.000 EACH | 600.00000 1800.00] 572.00000 1716.00] 695.00000 2085.00
SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. | I |
I I |

X 2 FT. 6 IN. X 6 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
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TABULATION OF BIDS

PEDESTRIAN PUSH BUTTON

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0125 805-03983 6.000 EACH | 1062 .00000 6372.00] 4670.00000 28020.00] 4388.00000 26328.00
PHASE SELECTORS I I |
0126 805-04133 1.000 EACH | 540.00000 540.00] 540.00000 540.00] 519.00000 519.00
SIGNAL PEDESTAL, 12 FT. I I |
0127 805-05673 11.000 EACH | 4260.00000 46860.00] 4515.00000 49665.00]| 4063.00000 44693.00
SIGNAL AND LIGHTING COMBINATION I I |
STRUCTURE, , 30 FT. SIGNAL MAST ARM, 10 | I |
FT. LIGHT I I |
0128 805-05673 4.000 EACH | 4440.00000 17760.00] 4700.00000 18800.00] 4364.00000 17456.00
SIGNAL AND LIGHTING COMBINATION I I |
STRUCTURE, , 35 FT. SIGNAL MAST ARM, 10 | I |
FT. LIGHT I I |
0129 805-05871 23.000 EACH | 855.00000 19665.00] 946.00000 21758.00] 823.00000 18929.00
EMERGENCY VEHICLE LIGHT DETECTOR , 1 I I |
DIRECTION, 4 CHANNEL I I |
0130 805-06592 3534.000 LFT | 10.45000 36930.30] 12.60000 4452840 12.98000 45871.32
CONDUIT, STEEL, GALVANIZED, 2 IN. I | |
0131 805-06595 9025.000 LFT | 6.00000 54150.00] 2.70000 24367.50] 5.50000 49637.50
CONDUIT, PVC, 2 IN. , FOR LIGHTING I I |
0132 805-06886 1.000 EACH |  44240.00000 44240.00]  40300.00000 40300.00|  40564.00000 40564 .00
VIDEO VEHICLE DETECTOR SYSTEM WITH 4 I | |
CAMERAS I | |
0133 805-07115 LUMP |  59500.00000 59500.00]  52000.00000 52000.00] 58424.00000 58424 .00
ITS VIDEO SURVEILLANCE I I |
0134 805-08129 4330.000 LFT | 1.00000 4330.00] 3.30000 14289.00] 1.22000 5282.60
SIGNAL CABLE , M-138 | | |
0135 805-78106 2.000 EACH | 20100.00000 40200.00]  20000.00000 40000.00]  16785.00000 33570.00
CONTROLLER AND CABINET, MASTER, MENU I I |
DRIVEN, 8 PHASE I I |
0136 805-78109 4.000 EACH |  15400.00000 61600.00]  12700.00000 50800.00]  11829.00000 47316.00
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0137 805-78205 36.000 EACH | 868.00000 31248.00] 724.00000 26064.00] 711.00000 2559600
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN I I |
0138 805-78230 10.000 EACH | 1235.00000 12350.00] 1260.00000 12600.00] 121400000 12140.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | | |
0139 805-78370 48.000 EACH | 85.00000 4080.00]| 105.00000 5040.00]| 101.00000 4848.00
| | |
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LIGHT STANDARD FOUNDATION, 3 FT. DIA. X

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0140 805-78445 1.000 EACH | 450.00000 450.00] 960.00000 960.00] 467.00000 467.00
SIGNAL SERVICE I I |
0141 805-78467 325.000 LFT | 1.50000 487.50] 2.00000 650.00] 1.76000 572.00
SIGNAL CABLE, 3C 8GA. I I |
0142 805-78470 3910.000 LFT | 0.19000 742.90] 0.40000 1564.00] 0.49000 1915.90
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0143 805-78480 5710.000 LFT | 0.75000 4282 .50 1.20000 6852.00]| 0.98000 5595.80
SIGNAL CABLE, 3C 14GA. I I |
0144 805-78485 3070.000 LFT | 1.00000 3070.00] 1.70000 5219.00] 1.13000 3469.10
SIGNAL CABLE, 5C 14GA. I I |
0145 805-78490 4085.000 LFT | 1.00000 4085.00| 2.00000 8170.00] 1.33000 5433.05
SIGNAL CABLE, 7C 14GA. I I |
0146 805-78510 3770.000 LFT | 1.00000 3770.00] 0.90000 3393.00] 0.89000 3355.30
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0147 805-78785 11.000 EACH | 395.00000 434500 530.00000 5830.00] 506.00000 5566.00
SIGNAL DETECTOR HOUSING I I |
0148 805-78795 1426.000 LFT | 7.85000 11194.10] 10.40000 14830.40] 8.16000 11636.16
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0149 805-78900 1.000 EACH | 320.00000 320.00] 405.00000 405.00] 428.00000 428.00
PEDESTAL FOUNDATION, A I I |
0150 805-78925 6.000 EACH | 605.00000 3630.00] 590.00000 3540.00] 768.00000 4608.00
CONTROLLER CABINET FOUNDATION, P1 I | |
0151 805-86889 6400.000 LFT | 0.45000 2880.00] 0.45000 2880.00] 0.32000 2048.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I I |
0152 805-92504 17.000 EACH | 300.00000 5100.00] 2280.00000 38760.00] 285.00000 4845.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0153 805-95568 5200.000 LFT | 8.00000 41600.00] 5.50000 28600.00] 8.81000 45812 .00
CONDUIT, PVC, 4 IN. I I |
0154 805-96014 4210.000 LFT | 12.00000 50520.00] 10.00000 42100.00] 2.48000 10440.80
SAW CUT, FULL DEPTH I I |
0155 805-98336 11830.000 LFT | 5.05000 59741.50] 5.00000 59150.00] 3.20000 37856.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I | |
0156 807-02191 6.000 EACH | 515.00000 3090.00] 590.00000 3540.00] 488.00000 2928.00
HANDHOLE, LIGHTING I I |
0157 807-02193 5.000 EACH | 550.00000 2750.00] 620.00000 3100.00] 773.00000 3865.00
| | |
| | |

8 FT.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
151 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0158 807-03950 124.000 EACH | 1141.00000 141484 .00] 1220.00000 151280.00] 109600000 135904.00
LUMINAIRE, ORNAMENTAL , 175 WATT METAL | I |
HALIDE I I |
0159 807-03951 62.000 EACH | 2165.00000 134230.00] 2800.00000 173600.00] 2560.00000 158720.00
LIGHT POLE, ORNAMENTAL , 20 FT. E.M.H. | | |
0160 807-04443 500.000 LFT | 5.00000 2500.00] 11.00000 5500.00] 16.08000 8040.00
CONDUIT , BORING I I |
0161 807-04671 27.000 EACH | 385.00000 10395.00] 270.00000 7290.00] 44200000 11934.00
OUTLET BOX, ELECTRICAL, WEATHERPROOF I | |
FOR TREE WELLS I I |
0162 807-04866 22.000 EACH | 285.00000 6270.00] 300.00000 6600.00]| 256.00000 5632.00
LUMINAIRE , ROADWAY, 400 WATT, METAL I I |
HAL1DE I | |
0163 807-04922 62.000 EACH | 44500000 27590.00] 646.00000 40052.00] 486.00000 30132.00
LIGHT STANDARD FOUNDATION I I |
0164 807-83648 5.000 EACH | 1710.00000 8550.00]| 1600.00000 8000.00] 1712.00000 8560.00
LIGHT POLE, 36 FT. E.M.H., 10.0 FT. I | |
MAST ARM, ANCHOR BASE I I |
0165 807-86810 5.000 EACH | 3420.00000 17100.00] 3400.00000 17000.00] 2953.00000 14765.00
SERVICE POINT, 11 I I |
0166 807-86910 85.000 EACH | 19.00000 1615.00] 20.00000 1700.00] 26.00000 2210.00
CONNECTOR KIT, UNFUSED I | |
0167 807-86915 85.000 EACH | 21.00000 1785.00] 20.00000 1700.00] 26.00000 2210.00
CONNECTOR KIT, FUSED I I |
0168 807-86920 213.000 EACH | 19.00000 4047.00] 10.00000 2130.00] 18.00000 3834.00
MULTIPLE COMPRESSION FITTING, I I |
NON-WATERPROOFED I I |
0169 807-86925 1.000 EACH | 21.00000 21.00] 110.00000 110.00] 29.00000 29.00
MULTIPLE COMPRESSION FITTING, I I |
WATERPROOFED I | |
0170 807-86930 184.000 EACH | 18.00000 3312.00] 10.00000 1840.00] 12.00000 2208.00
INSULATION LINK, NONWATERPROOFED I I |
0171 807-86935 52.000 EACH | 21.00000 1092.00] 31.00000 1612.00] 19.00000 988.00
INSULATION LINK, WATERPROOFED I | |
0172 807-86950 84.000 EACH | 26.00000 2184.00] 10.00000 840.00] 21.00000 1764.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I I |
0173 808-03002 1350.000 LFT | 0.36000 486.00] 0.68000 918.00] 0.64000 864.00
| | |

LINE, EPOXY, BROKEN, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 151 -11
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,935,847.62 ROUTE : 312
CALL ORDER  : 151 CONTRACT ID : R -27659-C COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1035114 IC 2 ) 35-1035122 IC 3 ) 35-0918397
|SUPERIOR CONSTRUCTION CO IGARIUP CONSTRUCTION CO. INC. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0174 808-03631 450.000 LFT | 0.36000 162.00] 0.68000 306.00] 0.64000 288.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0175 808-03632 5590.000 LFT | 0.36000 2012.40] 0.68000 3801.20] 0.64000 3577.60
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0176 808-05866 115.000 SYS | 9.65000 1109.75] 11.00000 1265.00] 11.70000 1345_.50
PAVEMENT MESSAGE MARKING, REMOVE I I |
0177 808-06716 7390.000 LFT | 0.45000 3325.50] 0.48000 3547.20] 0.30000 2217.00
LINE, REMOVE I I |
0178 808-74805 650.000 LFT | 4.35000 2827.50] 9.50000 6175.00] 9.00000 5850.00
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0179 808-74807 13.000 EACH | 68.75000 893.75] 200.00000 2600.00] 185.00000 2405.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS I I |
0180 808-74808 10.000 EACH | 88.20000 882.00] 285.00000 2850.00] 267.00000 2670.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0181 808-74809 6.000 EACH | 88.20000 529.20] 985.00000 5910.00] 928.00000 5568.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
R XR) I | |
0182 808-94455 1300.000 LFT | 0.75000 975.00] 2.50000 3250.00] 2.25000 2925.00
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
6 IN. | | |
0183 805-02087 LUMP | 3600.00000 3600.00] 1100.00000 1100.00] 1791.00000 1791.00
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I | |
0184 207-08268 2600.000 SYS | 11.79000 30654.00] 15.50000 40300.00] 29.00000 75400.00
SUBGRADE TREATMENT, TYPE IV I I |
0185 805-02445 6.000 EACH | 522300000 31338.00] 5200.00000 31200.00] 5117.00000 30702.00
CONTROLLER CABINET, P1 , I | |
UNINTERRUPTABLE POWER SYSTEM I I |
SECTION TOTALS | $ 4,892,679.61] $ 4,980,000.00] $ 5,317,076.28
------------------------------------------ A
|

CONTRACT TOTALS $ 4,892,679.61] $ 4,980,000.00] $ 5,317,076.28
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ENGINEER"S ESTIMATE: NONE BELOW ROUTE :
CALL ORDER : 155 CONTRACT ID : R -27665-A COUNTIES : GIBSON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 05/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1284120 KOBERSTEIN TRUCKING INC. $ 4,145,766.36 100.0000%
2 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 5,036,988.10 121.4972%
3 35-1878024 RAGLE, INC. $ 5,149,163.42 124.2029%%
4  35-2131982 J B 1 CONSTRUCTION INC. $ 5,425,069.64 130.8581%
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ENGINEER"S ESTIMATE: $ 415,411.04 ROUTE : 212
CALL ORDER : 171 CONTRACT ID : R -27903-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 07/29/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 346,438.85 100.0000%
2 35-1120685 WALSH & KELLY INC $ 397,724.47 114.8037%
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION IWALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001 INTERSECTION IMPROVEMENT WITH ADDED TRAVEL LANES

| |

0001 105-06845 LUMP | 2250.00000 2250.00] 2000.00000 2000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1772.00000 10632.00] 2100.00000 12600.00]
FIELD OFFICE, B | | |
0003 105-08520 3.000 EACH | 121.00000 363.00] 140.00000 420.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08523 18.000 MOS | 121.00000 2178.00] 80.00000 1440._00]
RADIO SERVICE | | |
0005 105-08524 510.000 DOL | 1.00000 510.00] 1.00000 510.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 8510.00000 8510.00]  19000.00000 19000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 203-02000 1010.000 CYS | 24.00000 24240.00] 20.00000 20200.00]
EXCAVATION, COMMON I I |
0011 207-08263 3000.000 SYS | 18.00000 54000.00] 18.50000 55500.00]
SUBGRADE TREATMENT, TYPE IA I I |
0012 303-07449 558.000 TON | 29.00000 16182.00] 23.00000 12834.00]
| | |

COMPACTED AGGREGATE, NO. 73
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ENGINEER"S ESTIMATE: $  415,411.04 ROUTE : 212
CALL ORDER : 171 CONTRACT ID : R -27903-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 304-07491 50.000 TON | 140.00000 7000.00] 130.00000 6500.00]
HMA PATCHING, TYPE C I I |
0014 306-08033 15572.000 SYS | 0.65000 10121.80] 1.10000 17129.20]
MILLING, ASPHALT, 1 IN. I I |
0015 306-08043 1100.000 SYS | 1.15000 1265.00] 1.70000 1870.00]
MILLING, TRANSITION I I |
0016 306-08432 94.000 SYS | 14.70000 1381.80] 8.00000 752.00]
MILLING, APPROACH I I |
0017 401-06264 LUMP | 480.00000 480.00] 1200.00000 1200.00]
PROFILOGRAPH, HMA I I |
0018 401-07334 1642.000 TON | 50.00000 82100.00] 56.00000 91952.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0019 401-07403 625.000 TON | 45_00000 28125.00] 50.00000 31250.00]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0020 401-07408 2000.000 TON | 33.70000 67400.00] 4600000 92000.00]
QC/QA-HMA, 3, 64, BASE, 25.0 mm I I |
0021 406-05520 8.000 TON | 360.00000 2880.00] 450.00000 3600.00]
ASPHALT FOR TACK COAT I I |
0022 610-07487 8.000 TON | 187.00000 1496.00] 150.00000 1200.00]
HMA FOR APPROACHES, TYPE B I I |
0023 801-01093 2.000 EACH | 378.00000 756.00] 360.00000 720.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I | |
ASSEMBLY I I |
0024 801-06203 1355.000 LFT | 0.95000 1287.25] 0.90000 1219.50]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0025 801-06207 677.000 LFT | 3.40000 2301.80] 1.65000 1117.05]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0026 801-06640 8.000 EACH | 99_75000 798.00] 95_.00000 760.00]
CONSTRUCTION SIGN, A I | |
0027 801-06710 60.000 DAY | 11.55000 693.00] 11.00000 660.00]
FLASHING ARROW SIGN I I |
0028 801-06775 LUMP | 7000.00000 7000.00]  10000.00000 10000.00]
MAINTAINING TRAFFIC I | |
0029 808-06701 3027.000 LFT | 0.32000 968.64]| 0.30000 908.10]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0030 808-06703 6054.000 LFT | 0.32000 1937.28] 0.30000 1816.20]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 171 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  415,411.04 ROUTE : 212
CALL ORDER : 171 CONTRACT ID : R -27903-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0031 808-75245 6054.000 LFT | 0.32000 1937.28] 0.30000 1816.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0032 808-75272 200.000 LFT | 4.10000 820.00] 3.91000 782.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0033 808-75297 92.000 LFT | 4.10000 377.20] 3.91000 359.72]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0034 808-75320 6.000 EACH | 85.00000 510.00] 81.10000 486.60]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0035 808-75325 6.000 EACH | 123.00000 738.00] 117.15000 702.90]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0036 808-75996 72.000 EACH | 1440000 1036.80] 5.00000 360.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0037 808-75998 208.000 EACH | 20.00000 4160.00]| 19.50000 4056.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 346,438.85| $ 397,724.47] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,445,281.69 ROUTE :
CALL ORDER 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 12/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 4,402,876.44 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 4,848,516.02 110.1216%
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 ROAD REHABILITATION AND LANDSCAPING

I
0001 105-06845 LUMP

| |

|  25000.00000 25000.00]  45000.00000 45000.00]

CONSTRUCTION ENGINEERING I I |
0002 105-07039 15.000 MOS | 2500.00000 37500.00] 3417.00000 51255.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 216000.00000 216000.00] 612000.00000 612000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 125000.00000 125000.00]  53000.00000 53000.00]
CLEARING RIGHT OF WAY I I |
0008 202-02240 4464.000 m2 | 12.00000 53568.00] 14.10000 62942_40]
PAVEMENT REMOVAL I I |
0009 202-05545 530.000 m3 | 30.00000 15900.00] 65.00000 34450.00]
REGULATED MATERIALS, DISPOSE, C I I |
0010 202-05550 530.000 m3 | 18.00000 9540.00] 25.00000 13250.00]
REGULATED MATERIALS, REMOVE, C I I |
0011 202-05555 530.000 m3 | 32.00000 16960.00] 32.00000 16960.00]
REGULATED MATERIALS, TRANSPORT, C I I |
0012 203-02000 2981.000 m3 | 31.00000 92411.00] 33.35000 99416.35]
| | |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 203-02070 7824.000 m3 | 30.00000 234720.00] 25.35000 198338.40]
BORROW I I |
0014 205-03662 LUMP | 112600.00000 112600.00] 105000.00000 105000.00]|
IRRIGATION, LANDSCAPE I I |
0015 205-06931 72.000 Mg | 65.00000 4680.00] 74.05000 5331.60]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06937 364.000 m I 5.06000 1841._84| 5.06000 1841_84|
TEMPORARY SILT FENCE I I |
0017 207-08263 19147.000 m2 | 1.00000 19147.00] 8.00000 153176.00]
SUBGRADE TREATMENT, TYPE IA I I |
0018 210-06799 0.870 m3 | 7965 .00000 6929.55| 7500.00000 6525.00]|
LIMESTONE , BASE I I |
0019 210-06799 0.960 m3 | 6562 .00000 6299.52| 6200.00000 5952.00]
LIMESTONE , CAP I I |
0020 210-07171 8.000 EACH | 7800.00000 62400.00]  11000.00000 88000.00]
STEEL STRUCTURE , PYLON I I |
0021 211-02050 530.000 m3 | 20.00000 10600.00] 25.40000 13462.00]
B BORROW I I |
0022 211-07454 4148.000 m3 | 0.10000 414.80| 0.10000 414 _80]
STRUCTURE BACKFILL I I |
0023 301-07448 2865.000 Mg | 21.00000 60165.00] 38.85000 111305.25]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0024 304-07490 74.000 Mg | 220.00000 16280.00] 378.00000 27972.00]
HMA PATCHING, TYPE B I I |
0025 306-08036 1699.000 m2 | 15.00000 25485.00] 2.50000 4247 .50]
MILLING, ASPHALT, 50 mm | | |
0026 401-07334 2215.000 Mg | 70.00000 155050.00| 75.10000 166346.50]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0027 401-07403 3691.000 Mg | 5600000 206696.00| 5220000 192670.20]
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | | |
0028 401-07418 8046.000 Mg | 55.00000 442530.00] 4995000 401897.70]
QC/QA-HMA, 3, 76, BASE, 25.0 MM I I |
0029 401-08333 3804.000 Mg | 5600000 213024 .00 54 _55000 207508.20]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0030 402-07451 2261.000 Mg | 59.86000 135343.46| 53.25000 120398.25|
HMA, TYPE B, WEDGE AND LEVEL I I |
0031 402-07453 1528.000 Mg | 100.00000 152800.00] 70.00000 106960.00]
| | |

HMA FOR TEMPORARY PAVEMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 406-05520 23.000 Mg | 1000.00000 23000.00] 300.00000 6900.00]
ASPHALT FOR TACK COAT I I |
0033 604-06844 18.350 m2 | 80.40000 1475_34] 750.00000 13762.50]
BRICK , MASONRY I I |
0034 604-07901 8.000 m2 | 250.00000 2000.00] 145.00000 1160.00]
CURB RAMP, CONCRETE, G I I |
0035 604-07902 44.000 m2 | 180.00000 7920.00] 185.00000 8140.00]
CURB RAMP, CONCRETE, H I I |
0036 604-91531 825.000 m2 | 55.00000 45375.00] 57.00000 47025.00]
SIDEWALK, CONCRETE, 100 mm I I |
0037 605-06120 876.000 m I 80.00000 70080.00] 5515000 48311.40]
CURB, CONCRETE I I |
0038 605-06140 2184.000 m I 80.00000 174720.00] 51.00000 111384.00]
CURB AND GUTTER, CONCRETE I I |
0039 610-07486 443.000 Mg | 120.00000 53160.00] 182.00000 80626.00]
HMA FOR APPROACHES, TYPE A I I |
0040 610-07712 1288.000 m2 | 70.00000 90160.00] 97.50000 125580.00]
PCCP FOR APPROACHES, 150 mm I I |
0041 611-06497 7.000 EACH | 200.00000 1400.00] 250.00000 1750.00]
MAILBOX ASSEMBLY, SINGLE I I |
0042 611-06498 3.000 EACH | 250.00000 750.00] 300.00000 900.00]
MAILBOX ASSEMBLY, DOUBLE I | |
0043 615-06500 3.000 EACH | 550.00000 1650.00] 550.00000 1650.00]
MONUMENT, A I I |
0044 615-06505 1.000 EACH | 300.00000 300.00] 600.00000 600.00]
MONUMENT, B I | |
0045 615-06527 1.000 EACH | 750.00000 750.00] 450.00000 450.00]
MONUMENT, SECTION CORNER I I |
0046 616-02320 155.000 m2 | 4.50000 697.50] 5.70000 883.50]
GEOTEXTILES I | |
0047 616-06405 127.000 Mg | 55.00000 6985.00] 75.95000 9645.65|
RIPRAP, REVETMENT I I |
0048 621-01004 2.000 EACH | 425.00000 850.00] 425.00000 850.00]
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0049 621-04317 1399.000 m2 | 1.52000 2126.48| 1.52000 2126.48]|
MULCHED SEEDING I I |
0050 621-06567 34.000 kL | 10.00000 340.00] 10.00000 340.00]
| | |

WATER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 621-06570 1755.000 m3 | 45_00000 78975.00] 35.10000 61600.50]
TOP SOIL I I |
0052 621-06574 1867.000 m2 | 5.08000 9484 .36| 5.08000 9484 .36
SODDING I I |
0053 621-98038 439.000 m3 | 69.00000 30291.00] 89.00000 39071.00]
MULCH, HARDWOOD SHREDDED BARK I I |
0054 622-05639 547.000 EACH | 36.30000 19856.10] 36.30000 19856.10]
PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 | I |
mm | | |
0055 622-05640 100.000 EACH | 43.25000 4325.00]| 4325000 4325.00]
PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 | I |
mm I | |
0056 622-05651 14.000 EACH | 430.00000 6020.00] 430.00000 6020.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 63 TO 88 mm I I |
0057 622-05654 13361.000 EACH | 9.75000 130269.75] 9.75000 130269.75]
PLANT, PERENNIAL , 1 GAL I | |
0058 622-05654 480.000 EACH | 22.85000 10968.00] 22.85000 10968.00]
PLANT, PERENNIAL , 2 GAL I I |
0059 702-51005 29.800 m3 | 469.00000 13976.20] 469.06000 13977.99]
CONCRETE, A, SUBSTRUCTURE I | |
0060 702-90915 3.500 m3 | 1000.00000 3500.00] 1567.74000 5487.09]
CONCRETE, A I I |
0061 703-06028 612.000 kg | 3.50000 2142.00] 2.64000 1615.68|
REINFORCING BARS I I |
0063 715-05024 115.000 m I 254.00000 29210.00] 254.00000 29210.00]
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0064 715-05048 2558.000 m I 15.50000 39649.00] 15.50000 39649.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0065 715-05151 460.000 m I 124.00000 57040.00] 124.00000 57040.00]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0066 715-05155 300.000 m I 198.00000 59400.00] 198.00000 59400.00]
PIPE, TYPE 2, CIRCULAR, 675 mm I I |
0067 715-05156 142.000 m I 205.00000 29110.00] 205.00000 29110.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0068 715-05159 199.000 m I 298.00000 59302.00] 298.00000 59302.00]
PIPE, TYPE 2, CIRCULAR, 1050 mm I I |
0069 715-05161 153.000 m I 363.00000 55539.00] 363.00000 55539.00]
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0070 715-08283 444.000 m2 | 80.00000 35520.00] 60.00000 26640.00]
PCCP FOR STRUCTURE INSTALLATION I I |
0071 715-08306 111.000 Mg | 85.00000 9435.00]| 98.70000 10955.70]
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0072 715-46005 4.000 EACH | 450.00000 1800.00] 450.00000 1800.00]
PIPE END SECTION, 375 mm I I |
0073 718-06532 1000.000 m I 3.25000 3250.00] 4.00000 4000.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0074 718-52610 578.400 m3 | 38.00000 21979.20] 38.00000 21979.20]
AGGREGATE FOR UNDERDRAINS I I |
0075 718-99153 7622.800 m2 | 1.45000 11053.06] 1.45000 11053.06]
GEOTEXTILES FOR UNDERDRAIN I I |
0076 720-44000 4.000 EACH | 250.00000 1000.00] 475.00000 1900.00]
CASTING, ADJUST TO GRADE I I |
0077 720-44296 9.000 EACH | 625.00000 5625.00]| 625.00000 5625.00]|
CAP INLET I I |
0078 720-45045 20.000 EACH | 1700.00000 34000.00] 1700.00000 34000.00]
INLET, J10 I I |
0079 720-45055 11.000 EACH | 1700.00000 18700.00] 1700.00000 18700.00]
INLET, M10 I I |
0080 720-45410 3.000 EACH | 1950.00000 5850.00]| 1950.00000 5850.00]
MANHOLE, C4 I | |
0081 720-45605 1.000 m I 1325.00000 1325.00] 1325.00000 1325.00]
STRUCTURE, MANHOLE, RECONSTRUCT I I |
0082 720-93501 5.000 EACH | 10250.00000 51250.00]  10250.00000 51250.00]
MANHOLE, L4 I | |
0083 720-94612 7.000 EACH | 3550.00000 24850.00] 3550.00000 24850.00]
MANHOLE, K4 I I |
0084 720-95422 6.000 EACH | 247500000 14850.00] 2475.00000 14850.00]
MANHOLE, J4 I | |
0085 720-98174 2.000 EACH | 2250.00000 4500.00] 2250.00000 4500.00]
INLET, B15 I I |
0086 720-98555 2.000 EACH | 2250.00000 4500.00] 2250.00000 4500.00]
INLET, C15 I | |
0087 732-04837 22662.000 EACH | 3.35000 75917.70] 3.35000 75917.70]
PLUG , NATIVE GRASS AND WILDFLOWER I I |
0088 801-06203 5172.000 m I 0.37000 1913.64] 0.37000 1913_64]
TEMPORARY PAVEMENT MARKING, 100 mm I | |
0089 801-06207 7920.000 m I 2.68000 21225.60] 2.68000 21225_60]
| | |
I I |

100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0090 801-06216 31.600 m I 8.45000 267.02] 8.45000 267.02]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
600 mm I I |
0091 801-06218 40.200 m I 20.75000 834.15] 20.75000 834.15]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
REMOVABLE, 600 mm , STOP BAR I I |
0092 801-06640 20.000 EACH | 165.00000 3300.00] 165.00000 3300.00]
CONSTRUCTION SIGN, A I I |
0093 801-06645 2.000 EACH | 76.00000 152.00] 76.00000 152.00]
CONSTRUCTION SIGN, B I I |
0094 801-06710 300.000 DAY | 10.00000 3000.00] 10.00000 3000.00]
FLASHING ARROW SIGN I I |
0095 801-06775 LUMP |  90000.00000 90000.00] 127500.00000 127500.00]
MAINTAINING TRAFFIC I I |
0096 801-07119 89.000 m I 87.50000 7787.50] 87.50000 7787.50]
BARRICADE, 111-B I I |
0097 801-94295 8.000 EACH | 105.00000 840.00] 105.00000 840.00]
SIGNAL HEAD, RELOCATE I I |
0098 802-04314 4.000 EACH | 3500.00000 14000.00] 2500.00000 10000.00]
SIGN , PYLON I I |
0099 802-05701 61.400 m I 36.34000 2231.28]| 36.34000 2231.28]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0100 802-07135 10.000 EACH | 168400000 16840.00] 168400000 16840.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | I |
0101 802-76025 10.820 m2 | 117.11000 1267.13] 117.11000 1267.13]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0102 802-76035 5.640 m2 | 118.40000 667.78] 118.40000 667.78]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0103 802-76045 8.680 m2 | 139.93000 1214 .59 139.93000 1214 .59
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0104 802-76125 5.000 EACH | 8170.00000 40850.00] 8170.00000 40850.00]|
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | I |
0105 805-01815 8.000 EACH | 168400000 13472.00] 168400000 13472.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0106 805-01842 11.000 EACH | 540.00000 5940.00] 540.00000 5940.00]
| | |

HANDHOLE, SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281 .69 ROUTE :
CALL ORDER  : 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0107 805-02328 1710.000 m | 0.72000 1231.20] 0.72000 1231.20]
SIGNAL CABLE, 1C 14GA. I I |
0108 805-02426 826.000 m I 16.73000 13818.98| 16.73000 13818.98|
WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, | I |
IN CONDUIT, 4 1C I | |
0109 805-06592 637.000 m I 36.24000 23084.88] 36.24000 23084.88|
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0110 805-78100 2.000 EACH | 7760.00000 15520.00] 7760.00000 15520.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0111 805-78205 12.000 EACH | 600.00000 7200.00] 600.00000 7200.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I | |
0112 805-78230 4.000 EACH | 840.00000 3360.00] 840.00000 3360.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0113 805-78415 8.000 EACH | 1180.00000 9440.00] 1180.00000 9440.00]
SPAN, CATENARY, AND TETHER I I |
0114 805-78420 8.000 EACH | 382.00000 3056.00]| 382.00000 3056.00]
DISCONNECT HANGER I I |
0115 805-78445 2.000 EACH | 432.00000 864.00] 432.00000 864.00]
SIGNAL SERVICE I | |
0116 805-78467 19.000 m I 6.56000 124.64] 6.56000 124.64]
SIGNAL CABLE, 3C 8GA. I I |
0117 805-78485 185.000 m I 2.62000 484.70] 2.62000 484 _70]
SIGNAL CABLE, 5C 14GA. I | |
0118 805-78490 345.000 m I 2.89000 997.05] 2.89000 997.05]
SIGNAL CABLE, 7C 14GA. I I |
0119 805-78510 1200.000 m I 2.62000 3144.00] 2.62000 3144.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0120 805-78785 14.000 EACH | 423.00000 5922.00] 423.00000 5922.00]
SIGNAL DETECTOR HOUSING I I |
0121 805-78795 525.000 m I 28.21000 14810.25] 28.21000 14810.25]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0122 805-78925 2.000 EACH | 660.00000 1320.00] 660.00000 1320.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0123 805-81032 8.000 EACH | 3480.00000 27840.00] 3480.00000 27840.00]
SIGNAL STRAIN POLE, STEEL, 9.2m I | |
0124 805-92504 16.000 EACH | 220.00000 3520.00] 220.00000 3520.00]
| | |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,445,281.69 ROUTE :
CALL ORDER 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|WALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0125 807-02193 21.000 EACH | 610.00000 12810.00] 610.00000 12810.00]
LIGHT STANDARD FOUNDATION, 915 mm DIA | | |
X 2450 mm | | |
0126 807-04112 512.000 m | 1.80000 921.60] 1.80000 921.60]
WIRE, XHHW, NO. 10 , AWG, 1lc | | |
0127 807-04866 8.000 EACH | 720.00000 5760.00] 720.00000 5760.00]
LUMINAIRE , TYPE 1 | | |
0128 807-07580 793.000 m | 17.06000 13528.58] 17.06000 13528.58]
WIRE, NO. 4, COPPER, IN PLASTIC DUCT, | | I
IN TRENCH, 4 1/C | | |
0129 807-85744 16.000 EACH | 1200.00000 19200.00] 1200.00000 19200.00]
LIGHT POLE, 12.2 m E.M.H., 1.8 m MAST | | |
ARM, BREAKAWAY BASE | | |
0130 807-85748 5.000 EACH | 1280.00000 6400.00] 1280.00000 6400.00]
LIGHT POLE, 12.2 m E.M.H., 2.4 m MAST | | |
ARM, BREAKAWAY BASE | | |
0131 807-86620 21.000 EACH | 280.00000 5880.00] 280.00000 5880.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0132 807-86805 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00]
SERVICE POINT, 1 | | |
0133 807-86810 1.000 EACH | 3000.00000 3000.00] 3000.00000 3000.00]
SERVICE POINT, 11 | | |
0134 807-86910 21.000 EACH | 16.00000 336.00] 16.00000 336.00]
CONNECTOR KIT, UNFUSED | | |
0135 807-86915 21.000 EACH | 19.00000 399.00] 19.00000 399.00]
CONNECTOR KIT, FUSED | | |
0136 807-86925 57.000 EACH | 17.00000 969.00] 17.00000 969.00]
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | | |
0137 807-86935 42_.000 EACH | 17.00000 714.00] 17.00000 714.00]
INSULATING LINK, WATERPROOFED | | |
0138 808-05929 79.000 m | 5.12000 404 .48] 5.12000 404.48]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 200 mm | | |
0139 808-06701 618.000 m | 1.85000 1143.30] 1.85000 1143.30]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0140 808-06703 180.000 m | 2.76000 496.80] 2.76000 496.80]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 100m



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 201 -9
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 4,445,281.69 ROUTE :
CALL ORDER 201 CONTRACT ID : R -28146-A COUNTIES : LAKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
|WALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0141 808-06716 997.000 m | 1.48000 1475.56] 1.48000 1475.56]
LINE, REMOVE | | |
0142 808-75240 629.000 m | 1.78000 1119.62] 1.78000 1119.62]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0143 808-75245 2820.000 m | 1.18000 3327.60] 1.28000 3609.60]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0144 808-75297 102.000 m | 12.95000 1320.90] 12.95000 1320.90]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0145 808-75320 13.000 EACH | 60.00000 780.00] 60.00000 780.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0146 808-75325 13.000 EACH | 89.00000 1157.00] 60.00000 780.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0147 732-08419 74.356 m2 | 156.01000 11600.28] 155.99000 11598.79]
MODULAR BLOCK WALL | | |
0148 732-08421 74.356 m2 | 364.02000 27067.07] 363.97000 27063.35]
MODULAR BLOCK WALL ERECTION | | |
0149 801-92448 8.000 DAY | 50.00000 400.00] 50.00000 400.00]
CONSTRUCTION SIGNS, MOBILE | | |
0150 621-04316 1399.000 m | 4._.60000 6435.40] 4.60000 6435.40]
SPADE EDGE | | |
SECTION TOTALS | $ 4,402,876.44| $ 4,848,516.02] $
—————————————————————————————————————————— e __
|

$ 4,402,876.44] $ 4,848,516.02| $




TEMPORARY SILT FENCE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 211 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 301,377.20 100.0000%
2 90-0177865 HIS CONSTRUCTORS LLC $ 321,881.00 106.8034%
3 35-1489621 HRP CONSTRUCTION, INC. $ 332,693.85 110.3912%
4  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 336,981.60 111.8139%
5  32-0154474 JCI BRIDGE GROUP INC $ 363,099.95 120.4802%
6 35-1139301 E & B PAVING, INC. $ 371,471.61 123.2580%
IC 1 ) 35-1817574 IC 2 ) 90-0177865 IC 3 ) 35-1489621
| YARDBERRY LANDSCAPE [HIS CONSTRUCTORS LLC |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP | 5600.00000 5600.00]| 6400.00000 6400.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 2100.00000 6300.00] 1820.00000 5460.00]| 1000.00000 3000.00
FIELD OFFICE, A I | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 110-01001 LUMP |  14347.22000 14347.22]  16000.00000 16000.00]  15000.00000 15000.00
MOBILIZATION AND DEMOBILIZATION I | |
0005 201-52370 LUMP | 3000.00000 3000.00] 6400.00000 6400.00] 9000.00000 9000.00
CLEARING RIGHT OF WAY I I |
0006 202-02286 1.000 EACH | 5500.00000 5500.00] 8950.99000 8950.99]  31000.00000 31000.00
PRESENT STRUCTURE, REMOVE I | |
0007 202-99187 180.000 LFT | 3.85000 693.00] 3.55000 639.00] 3.50000 630.00
FENCE, FARM FIELD, REMOVE I I |
0008 203-02000 2637.000 CYS | 10.00000 26370.00] 15.37000 40530.69]| 6.00000 15822.00
EXCAVATION, COMMON | | |
0009 205-03371 88.000 CYS | 40.00000 3520.00] 12.75000 1122.00] 8.00000 704.00
SEDIMENT, REMOVE I I |
0010 205-06932 320.000 LFT | 15.00000 4800.00] 9.50000 3040.00] 9.25000 2960.00
TEMPORARY CHECK DAM, STRAW BALES I | |
0011 205-06937 460.000 LFT | 3.50000 1610.00] 1.50000 690.00] 1.45000 667.00
| | |
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TABULATION OF BIDS

DATE :
PAGE :
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211 -2

RIGHT OF WAY MARKER

3 ) 35-1489621
RP CONSTRUCTION,

52.
48.

48.

2255.

14.

1525.

11.
53.
190.

300.

UNIT PRICE

.18000

.18000

00000

00000

00000

.00000
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00000

50000

.50000

00000

.50000

45000

00000

00000

00000

INC.

AMOUNT

16640.

10560.

2208.

2040.

880.

4510.

5075.

1050.

1525.

6900.

2175.

8215.

190.

4200.

ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817574 IC 2 ) 90-0177865 |
| YARDBERRY LANDSCAPE [HIS CONSTRUCTORS LLC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0012 207-08263 1120.000 SYS | 13.75000 15400.00] 14.00000 15680.00]
SUBGRADE TREATMENT, TYPE IA I I |
0013 211-02050 150.000 CYS | 30.00000 4500.00]| 32.68000 4902.00]
B BORROW I I |
0014 211-07454 280.000 CYS | 30.00000 8400.00] 33.76000 9452 .80
STRUCTURE BACKFILL I I |
0015 301-07448 1060.000 TON | 2400000 25440.00] 23.82000 25249 _20]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 306-08034 1500.000 SYS | 2.20000 3300.00] 3.00000 4500.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 306-08043 320.000 SYS | 2.20000 704.00] 3.25000 1040.00]
MILLING, TRANSITION I I |
0018 402-07433 320.000 TON | 57.20000 18304.00] 53.00000 16960.00]
HMA SURFACE, TYPE B I I |
0019 402-07438 220.000 TON | 52_80000 11616.00] 49_00000 10780.00]
HMA INTERMEDIATE, TYPE B I I |
0020 402-07441 46.000 TON | 52_80000 2428.80] 49.00000 2254.00]
HMA BASE, TYPE B I I |
0021 404-05511 680.000 SYS | 4.00000 2720.00] 3.10000 2108.00]
SEAL COAT, 2 I I |
0022 406-05521 4400.000 SYS | 0.30000 1320.00] 0.21000 924.00]
ASPHALT FOR TACK COAT I | |
0023 601-94689 2.000 EACH | 2480.50000 4961.00] 2300.00000 4600.00]
GUARDRAIL END TREATMENT, 0S I I |
0024 601-99105 350.000 LFT | 15.95000 5582.50]| 15.00000 5250.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0025 603-02736 140.000 LFT | 8.25000 1155.00] 7.85000 1099.00]
FENCE, WOOD, REMOVE AND RESET I I |
0026 603-02969 LUMP | 152500000 1525_00] 1600.00000 1600.00]
GATE, RELOCATE I | |
0027 603-03398 920.000 LFT | 8.25000 7590.00] 7.85000 7222.00]
FENCE, RELOCATE I I |
0028 603-06040 190.000 LFT | 12.60000 2394.00] 11.75000 2232.50]
FENCE, FARM FIELD, 47 IN. I | |
0029 610-07486 155.000 TON | 58.30000 9036.50]| 5450000 8447 .50
HMA FOR APPROACHES, TYPE A I I |
0030 611-06497 1.000 EACH | 209.00000 209.00] 195.00000 195.00]
MAILBOX ASSEMBLY, SINGLE | | |
0031 615-06490 14.000 EACH | 132.00000 1848.00] 125.00000 1750.00]
| | |

.00
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.00

.00
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817574 IC 2 ) 90-0177865 IC 3 ) 35-1489621
| YARDBERRY LANDSCAPE [HIS CONSTRUCTORS LLC |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 615-06505 1.000 EACH | 605.00000 605.00] 565.00000 565.00] 750.00000 750.00
MONUMENT, B I I |
0033 616-02320 662.000 SYS | 3.75000 2482 _50] 2.44000 161528 2.00000 1324.00
GEOTEXTILES I I |
0034 616-05688 583.000 TON | 30.00000 17490.00] 65.13000 37970.79] 51.00000 29733.00
RIPRAP, CLASS 1 I I |
0035 616-06405 50.000 TON | 35.00000 1750.00] 27.80000 1390.00] 34.00000 1700.00
RIPRAP, REVETMENT I I |
0036 621-01004 1.000 EACH | 750.00000 750.00] 260.00000 260.00] 250.00000 250.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0037 621-01743 55.000 LBS | 35.00000 1925_00] 7.80000 429_00] 7.60000 418.00
SEED MIXTURE, GRASS, 2 | | |
0038 621-06545 1.000 TON | 525.00000 525.00] 675.00000 675.00] 650.00000 650.00
FERTILIZER I I |
0039 621-06553 115.000 LBS | 35.00000 4025.00]| 3.65000 419_75] 3.52000 404 .80
SEED MIXTURE, R I | |
0040 621-06565 2.000 TON | 400.00000 800.00] 530.00000 1060.00] 510.00000 1020.00
MULCHING MATERIAL I I |
0041 621-06567 4.000 kGAL | 10.00000 40.00] 10.25000 41.00] 10.00000 40.00
WATER I | |
0042 621-06574 815.000 SYS | 6.00000 4890.00] 4.00000 3260.00] 3.90000 3178.50
SODDING I I |
0043 621-52448 4.000 EACH | 45_00000 180.00] 26.00000 104.00] 25.00000 100.00
SIGN, DO NOT SPRAY I I |
0044 622-52436 3.000 EACH | 45_00000 135.00] 26.00000 78.00] 25.00000 75.00
SIGN, DO NOT MOW OR SPRAY I I |
0045 622-91786 90.000 EACH | 15.00000 1350.00] 10.00000 900.00] 9.80000 882.00
SEEDLING I I |
0046 622-98200 3.000 EACH | 45_00000 135.00] 26.00000 78.00] 25.00000 75.00
SIGN, DO NOT DISTURB I I |
0047 715-05169 46.000 LFT | 90.00000 4140.00] 4796000 2206.16] 31.00000 1426.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0048 715-07625 116.000 LFT | 284.75000 33031.00] 319.29000 37037.64] 600.00000 69600.00
PIPE, TYPE 1, CIRCULAR, 66 IN. I I |
0049 715-07626 1.000 EACH | 2000.00000 2000.00] 3000.00000 3000.00] 3500.00000 3500.00
CONCRETE ANCHOR, 66 IN. I I |
0050 715-07626 1.000 EACH | 2500.00000 2500.00] 3100.00000 3100.00] 4600.00000 4600.00
CONCRETE ANCHOR, 66 IN. MODIFIED I I |
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PAGE :
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211 -4

ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817574 IC 2 ) 90-0177865 | 3 ) 35-1489621
| YARDBERRY LANDSCAPE [HIS CONSTRUCTORS LLC |HRP CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0051 715-46005 2.000 EACH | 325.00000 650.00] 310.00000 620.00] 190.00000 380.00
PIPE END SECTION, 15 IN. I I |
0052 801-04308 6.000 EACH | 544 50000 3267.00] 110.00000 660.00] 105.00000 630.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0053 801-06625 48.000 EACH | 104 .50000 5016.00] 58.00000 2784.00] 75.00000 3600.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0054 801-06640 17.000 EACH | 275.00000 4675.00]| 50.00000 850.00] 95.00000 1615.00
CONSTRUCTION SIGN, A I I |
0055 801-06645 2.000 EACH | 71.50000 143.00] 34.00000 68.00] 50.00000 100.00
CONSTRUCTION SIGN, B I I |
0056 801-06775 LUMP | 3000.00000 3000.00] 4500.00000 4500.00] 6000.00000 6000.00
MAINTAINING TRAFFIC I I |
0057 801-07119 48.000 LFT | 27.50000 1320.00] 9.75000 468.00] 12.00000 576.00
BARRICADE, 111-B I I |
0058 802-76025 15.000 SFT | 20.35000 305.25] 19.50000 292.50] 18.50000 277.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0059 802-76055 42.000 LFT | 5.34000 224.28] 5.00000 210.00] 4.85000 203.70
SIGN POST, A I I |
0060 808-06703 1830.000 LFT | 0.93000 1701.90] 0.44000 805.20] 0.55000 1006.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0061 808-06726 20.000 LFT | 55.00000 1100.00] 9.00000 180.00] 12.00000 240.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | I |
24 IN. I I |
0062 808-75240 225.000 LFT | 0.93000 209.25] 1.20000 270.00] 0.55000 123.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0063 808-75245 900.000 LFT | 0.93000 837.00] 0.56000 504.00] 0.55000 495_00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
SECTION TOTALS I $ 301,377.20] $ 321,881.00] $ 332,693.85
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 301,377.20] $ 321,881.00] $ 332,693.85




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06
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ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 IC 5 ) 32-0154474 IC 6 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001 SMALL STRUCTURE REPLACEMENT
| | |
0001 105-06845 LUMP |  15000.00000 15000.00] 8000.00000 8000.00]| 5800.00000 5800.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 1500.00000 4500.00] 5000.00000 15000.00] 2100.00000 6300.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0004 110-01001 LUMP |  16850.00000 16850.00] 8730.98000 8730.98]  18550.00000 18550.00
MOBILIZATION AND DEMOBILIZATION I I |
0005 201-52370 LUMP |  13000.00000 13000.00]  18000.00000 18000.00]  10000.00000 10000.00
CLEARING RIGHT OF WAY I | |
0006 202-02286 1.000 EACH | 8000.00000 8000.00|  11000.00000 11000.00]  25000.00000 25000.00
PRESENT STRUCTURE, REMOVE I I |
0007 202-99187 180.000 LFT | 3.50000 630.00] 5.15000 927.00] 2.90000 522.00
FENCE, FARM FIELD, REMOVE I | |
0008 203-02000 2637.000 CYS | 10.00000 26370.00] 11.56000 30483.72| 17.00000 44829.00
EXCAVATION, COMMON I I |
0009 205-03371 88.000 CYS | 32.00000 2816.00] 16.91000 1488.08| 25.00000 2200.00
SEDIMENT, REMOVE I | |
0010 205-06932 320.000 LFT | 9.25000 2960.00] 9.25000 2960.00] 9.25000 2960.00
TEMPORARY CHECK DAM, STRAW BALES I I |
0011 205-06937 460.000 LFT | 1.45000 667.00]| 1.45000 667.00] 1.45000 667.00
TEMPORARY SILT FENCE I I |
0012 207-08263 1120.000 SYS | 16.00000 17920.00] 13.21000 14795.20] 15.00000 16800.00
SUBGRADE TREATMENT, TYPE IA I I |
0013 211-02050 150.000 CYS | 65.00000 9750.00] 26.02000 3903.00] 4500000 6750.00
B BORROW I I |
0014 211-07454 280.000 CYS | 40.00000 11200.00] 29.42000 8237.60] 35.00000 9800.00
STRUCTURE BACKFILL I I |
0015 301-07448 1060.000 TON | 19.50000 20670.00] 2494000 26436.40] 1450000 15370.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0016 306-08034 1500.000 SYS | 4.50000 6750.00] 4.30000 6450.00] 7.00000 10500.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 306-08043 320.000 SYS | 4.50000 1440.00] 4.00000 1280.00] 5.10000 1632.00
MILLING, TRANSITION I I |
0018 402-07433 320.000 TON | 62.00000 19840.00] 52_00000 16640.00] 60.00000 19200.00
| | |

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 IC 5 ) 32-0154474 IC 6 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 402-07438 220.000 TON | 56.00000 12320.00] 48.00000 10560.00] 59.00000 12980.00
HMA INTERMEDIATE, TYPE B I I |
0020 402-07441 46.000 TON | 60.00000 2760.00] 48.00000 2208.00] 65.00000 2990.00
HMA BASE, TYPE B I I |
0021 404-05511 680.000 SYS | 3.90000 2652.00] 3.00000 2040.00] 0.01000 6.80
SEAL COAT, 2 I I |
0022 406-05521 4400.000 SYS | 0.03000 132.00] 0.20000 880.00] 0.06000 264.00
ASPHALT FOR TACK COAT I I |
0023 601-94689 2.000 EACH | 3300.00000 6600.00] 2255.00000 4510.00] 2500.00000 5000.00
GUARDRAIL END TREATMENT, 0S I I |
0024 601-99105 350.000 LFT | 14.50000 5075.00]| 1450000 5075.00]| 15.00000 5250.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0025 603-02736 140.000 LFT | 7.50000 1050.00] 7.50000 1050.00] 29.90000 4186.00
FENCE, WOOD, REMOVE AND RESET I I |
0026 603-02969 LUMP | 152500000 1525.00] 152500000 1525_00] 400.00000 400.00
GATE, RELOCATE I I |
0027 603-03398 920.000 LFT | 7.50000 6900.00] 7.50000 6900.00] 6.60000 6072.00
FENCE, RELOCATE I I |
0028 603-06040 190.000 LFT | 11.45000 2175.50] 11.45000 2175.50] 6.60000 1254 .00
FENCE, FARM FIELD, 47 IN. I I |
0029 610-07486 155.000 TON | 60.00000 9300.00] 53.00000 8215.00] 70.00000 10850.00
HMA FOR APPROACHES, TYPE A I | |
0030 611-06497 1.000 EACH | 190.00000 190.00] 125.00000 125.00] 180.00000 180.00
MAILBOX ASSEMBLY, SINGLE I I |
0031 615-06490 14.000 EACH | 120.00000 1680.00] 376.88000 5276.32] 130.00000 1820.00
RIGHT OF WAY MARKER I | |
0032 615-06505 1.000 EACH | 550.00000 550.00] 852.35000 852.35] 600.00000 600.00
MONUMENT, B I I |
0033 616-02320 662.000 SYS | 3.00000 1986.00] 2.91000 1926.42| 6.58000 4355.96
GEOTEXTILES I | |
0034 616-05688 583.000 TON | 45_00000 26235.00] 75.04000 43748.32] 4960000 28916.80
RIPRAP, CLASS 1 I I |
0035 616-06405 50.000 TON | 40.00000 2000.00] 4948000 2474.00] 38.07000 1903.50
RIPRAP, REVETMENT I | |
0036 621-01004 1.000 EACH | 250.00000 250.00] 250.00000 250.00] 250.00000 250.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0037 621-01743 55.000 LBS | 7.60000 418.00] 7.60000 418.00] 7.60000 418.00
| | |

SEED MIXTURE, GRASS, 2



111-B

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 211 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 IC 5 ) 32-0154474 IC 6 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY |JCI BRIDGE GROUP INC |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 621-06545 1.000 TON | 650.00000 650.00] 650.00000 650.00] 650.00000 650.00
FERTILIZER I I |
0039 621-06553 115.000 LBS | 3.52000 404.80| 3.52000 404 80| 3.52000 404 .80
SEED MIXTURE, R I I |
0040 621-06565 2.000 TON | 510.00000 1020.00] 510.00000 1020.00] 510.00000 1020.00
MULCHING MATERIAL I I |
0041 621-06567 4.000 KkGAL | 10.00000 40.00] 10.00000 40.00] 10.00000 40.00
WATER I I |
0042 621-06574 815.000 SYS | 3.90000 3178.50] 3.90000 3178.50] 3.90000 3178.50
SODDING I I |
0043 621-52448 4.000 EACH | 25.00000 100.00] 25.00000 100.00] 25.00000 100.00
SIGN, DO NOT SPRAY I I |
0044 622-52436 3.000 EACH | 25.00000 75.00] 25.00000 75.00] 25.00000 75.00
SIGN, DO NOT MOW OR SPRAY I I |
0045 622-91786 90.000 EACH | 9.80000 882.00] 9.80000 882.00] 9.80000 882.00
SEEDLING I I |
0046 622-98200 3.000 EACH | 25.00000 75.00] 25.00000 75.00] 25.00000 75.00
SIGN, DO NOT DISTURB I I |
0047 715-05169 46.000 LFT | 30.00000 1380.00] 50.53000 2324.38]| 60.00000 2760.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0048 715-07625 116.000 LFT | 200.00000 23200.00] 510.00000 59160.00] 220.00000 25520.00
PIPE, TYPE 1, CIRCULAR, 66 IN. I | |
0049 715-07626 1.000 EACH | 150000000 1500.00] 4000.00000 4000.00] 5500.00000 5500.00
CONCRETE ANCHOR, 66 IN. I I |
0050 715-07626 1.000 EACH | 3000.00000 3000.00] 5600.00000 5600.00] 6500.00000 6500.00
CONCRETE ANCHOR, 66 IN. MODIFIED I | |
0051 715-46005 2.000 EACH | 200.00000 400.00] 338.32000 676.64] 410.00000 820.00
PIPE END SECTION, 15 IN. I I |
0052 801-04308 6.000 EACH | 105.00000 630.00] 105.00000 630.00] 60.00000 360.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0053 801-06625 48.000 EACH | 56.00000 2688.00] 56.00000 2688.00]| 65.00000 3120.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0054 801-06640 17.000 EACH | 48_00000 816.00] 48_.00000 816.00] 72.00000 122400
CONSTRUCTION SIGN, A I | |
0055 801-06645 2.000 EACH | 32.00000 64.00] 2.00000 4.00] 20.00000 40.00
CONSTRUCTION SIGN, B I I |
0056 801-06775 LUMP |  32100.00000 32100.00] 2855.99000 2855.99]  30935.00000 30935.00
MAINTAINING TRAFFIC I | |
0057 801-07119 48.000 LFT | 9.25000 444..00] 9.25000 444 00| 8.00000 384.00
| | |

BARRICADE,



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06
PAGE : 211 -8

ENGINEER"S ESTIMATE: $  388,421.41 ROUTE : 14
CALL ORDER  : 211 CONTRACT ID : R -28242-A COUNTIES : FULTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 IC 5 ) 32-0154474 IC 6 ) 35-1139301
|BROOKS CONSTRUCTION COMPANY [JCI BRIDGE GROUP INC IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0058 802-76025 15.000 SFT | 18.50000 277.50] 21.75000 326.25| 40.00000 600.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0059 802-76055 42.000 LFT | 4.85000 203.70] 5.95000 249.90] 20.00000 840.00
SIGN POST, A | | |
0060 808-06703 1830.000 LFT | 0.42000 768.60] 0.42000 768.60] 0.55000 1006.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0061 808-06726 20.000 LFT | 8.75000 175.00] 8.75000 175.00] 12.00000 240.00
TRANSVERSE MARKINGS, PAINT, STOP LINE, | | |
24 IN. | | |
0062 808-75240 225.000 LFT | 1.16000 261.00] 1.16000 261.00] 0.55000 123.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0063 808-75245 900.000 LFT | 0.54000 486.00] 0.54000 486.00] 0.55000 495.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
SECTION TOTALS | $ 336,981.60]| $ 363,099.95] $ 371,471.61
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 336,981.60] $ 363,099.95] $ 371,471.61




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 17,860,170.81 ROUTE : 465
CALL ORDER 221 CONTRACT ID : R -28258-A COUNTIES : BOONE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT MARTON
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

DATE :

PAI

HAM

GE : 221 -1

ILTON

10,155,000.00
10,776,984.82
11,451,156.36

% OVER
LOW BID

100.0000%
106.1249%
112.7637%

RANK VENDOR NO./NAME

1  35-0918397 RIETH RILEY CONSTRUCTION $
2  35-1917625 MILESTONE CONTRACTORS, L.P. $
3 31-4351261 SHELLY & SANDS, INC. $
4  35-1139301 E & B PAVING, INC. $

11,799,237.23

116.1914%

03720706

3 ) 31-4351261

UNIT PRICE

200000.

65.

.00000

.00000

.00000

-00000

.00000

00000

00000

-90000

-90000

.00000

.00000

.00000

HELLY & SANDS, INC.

AMOUNT

13500.

15480.

1.

200000.

2475655.

924011.

68643.

4000.

1787040.

4688044.

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |S
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE, PCCP PATCHING, BRIDGE DECK PATCHING
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  20000.00000 20000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 3000.00000 18000.00] 3400.00000 20400.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 439869.41000 439869.41] 510000.00000 510000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 304-07783 38087.000 TON | 5600000 2132872.00] 54 _00000 2056698.00|
HMA PATCHING, TYPE D I | |
0008 306-08033 1026679.000 SYS | 0.72000 739208.88]| 0.81000 831609.99]
MILLING, ASPHALT, 1 IN. I I |
0009 306-08043 17601.000 SYS | 1.00000 17601.00] 0.76000 13376.76]
MILLING, TRANSITION I | |
0010 401-06264 LUMP |  10000.00000 10000.00]  20000.00000 20000.00]
PROFILOGRAPH, HMA I I |
0011 401-07320 35040.000 TON | 41.00000 1436640.00| 41.00000 1436640.00|
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0012 401-07337 50957.000 TON | 82.00000 4178474.00| 85.00000 4331345.00]
| | |

QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA

00

00

.00

.00

00

00

00

10

90

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 17,860,170.81

CALL ORDER 221 CONTRACT ID : R -28258-A
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

COUNTIES :

ROUTE : 465
BOONE
MARTON

DATE :
PAGE :

HAMILTON

03720706
221 -2

( 1 ) 35-0918397
R

IC
IETH RILEY CONSTRUCTION IM
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-1917625 |
ILESTONE CONTRACTORS, L.P. |
|

3 ) 31-4351261
HELLY & SANDS,

UNIT PRICE

1285.

3170.

26.

45.

26.

190.

2640.

180.

15.

420000.

47 .

0.

50000

15000

00000

00000

00000

-10000

00000

85000

00000

50000

01000

.16000

AMOUNT

23523.

21845.

3170.

7579.

207283.

5928.

150290.

10560.

32345.

7560.

7608.

420000.

34200.

1580.

32173.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0013 406-05520 233.000 TON | 220.00000 51260.00] 204.00000 47532.00]
ASPHALT FOR TACK COAT I I |
0014 506-06333 100.000 SYS | 580.00000 58000.00] 319.00000 31900.00]
PCCP PATCHING, FULL DEPTH I I |
0015 507-07482 14008.000 LFT | 1.60000 22412.80] 1.65000 23113.20]
CRACKS AND JOINTS IN PCCP, ROUT AND SEA | I |
0016 606-07484 294046.000 LFT | 0.13000 38225.98| 0.08000 23523.68|
MILLED HMA SHOULDER CORRUGATIONS I I |
0017 612-04315 17.000 TON | 1217.00000 20689.00] 1250.00000 21250.00]
ASPHALT MATERIAL FOR UNDERSEAL I I |
0018 612-05081 1.000 EACH | 3000.00000 3000.00] 3100.00000 3100.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
UNDERSEAL I | |
0019 612-60410 286.000 EACH | 25.00000 7150.00] 26.00000 7436.00]
DRILLED HOLE FOR UNDERSEAL I I |
0020 722-51852 4591.000 SFT | 43.00000 197413.00] 48_00000 220368.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH I | |
0021 722-60824 228.000 SYS | 95.00000 21660.00] 74.00000 16872.00]
SURFACE MILLING I I |
0022 724-03276 791.000 LFT | 182.00000 143962.00]| 147.00000 116277.00]
EXPANSION JOINT SEALING SYSTEM | | |
0023 801-01093 4.000 EACH | 2550.00000 10200.00] 995.00000 3980.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0024 801-06207 29405.000 LFT | 1.00000 29405.00] 1.70000 49988.50]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0025 801-06640 42.000 EACH | 175.00000 7350.00] 142.00000 5964.00|
CONSTRUCTION SIGN, A I I |
0026 801-06710 480.000 DAY | 16.00000 7680.00] 12.00000 5760.00]
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP | 300000.00000 300000.00] 699699 .00000 699699.00]
MAINTAINING TRAFFIC I I |
0028 801-07215 720.000 DAY | 4600000 33120.00] 30.00000 21600.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0029 808-06702 158083.000 LFT | 0.01000 1580.83] 0.01000 1580.83|
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0030 808-06703 201085.000 LFT | 0.16000 32173.60] 0.34000 68368.90]
| | |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN

.00

.00

.80

68

00

00

00

65

00

00

00

50

00

00

00

00

83

60



ENGINEER"S ESTIMATE: $ 17,860,170.81
CALL ORDER 221
LETTING DATE : 03/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28258-A
: GREENFIELD DISTRICT

ROUTE : 465
COUNTIES : BOONE
MARTON

DATE : 03/20/06
PAGE : 221 -3
HAMILTON

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0031 808-06705 20410.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN

0032 808-75215 3952.000 LFT
LINE, THERMOPLASTIC, SOLID, WHITE, 12
IN.

0033 808-75245 158083.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0034 808-75996 3676.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0035 808-75998 3676.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0036 805-06616 6.000 EACH
PIEZO, CLASS 11

0037 805-78795 552.000 LFT
SAW CUT FOR ROADWAY LOOP AND SEALER

0038 805-78510 1680.000 LFT
SIGNAL CABLE, 2C 16GA., SHIELDED

0039 805-78470 950.000 LFT
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

2.05000

0.11000

0.16000

5.00000

20.00000

1240.00000

18.00000

2.25000

1.50000

2 ) 35-1917625

|
ILESTONE CONTRACTORS, L.P. |
|

AMOUNT| UNIT PRICE AMOUNT|
4184050 0.61000 12450.10]

| |

434.72| 1.07000 422864

| |

| |

25293.28] 0.34000 53748.22|

| |

| |

18380.00] 3.00000 11028.00]

| |

| |

73520.00] 20.00000 73520.00]

| |

7440.00] 1175.00000 7050.00]

| |

9936.00] 7.00000 3864.00]

| |

3780.00] 1.50000 2520.00]

| |

1425.00]| 0.20000 190.00]

| |
10,155,000.00] $  10,776,984.82|
10,155,000.00] $  10,776,984.82]

3 ) 31-4351261

HELLY & SANDS,

UNIT PRICE

2.

0.

20.

1215.

10000

11000

.16000

-00000

00000

00000

-40000

.60000

.21000

INC.

AMOUNT

25293.

29408.

73520.
7290.

4084.

2688.

199.
11,451,156.

11,451,156.

.00

.72

28

00

00

00

80

00

50

36

36




MOBILIZATION AND DEMOBILIZATION FOR
UNDERSEAL

INDIANA DEPARTMENT OF TRANSPORTATION - 03/20/06
1 221 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 17,860,170.81 ROUTE : 465
CALL ORDER - 221 CONTRACT ID : R -28258-A COUNTIES : BOONE HAMILTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT MARION
SET-ASIDE :
IC 4 ) 35-1139301 1 C ) 1C )
|IE & B PAVING, | I
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o~
SECTION 0001 ASPHALT RESURFACE, PCCP PATCHING, BRIDGE DECK PATCHING
| | |
0001 105-06845 LUMP | 39500.00000 39500.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-07039 6.000 MOS | 2800.00000 16800.00] |
FIELD OFFICE, B | | I
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | 1
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 590000.00000 590000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0007 304-07783 38087.000 TON | 60.00000 2285220.00] |
HMA PATCHING, TYPE D | | |
0008 306-08033 1026679.000 SYS | 1.40000 1437350.60] |
MILLING, ASPHALT, 1 IN. | | 1
0009 306-08043 17601.000 SYS | 1.40000 24641.40] |
MILLING, TRANSITION | | |
0010 401-06264 LUMP | 75000.00000 75000.00] |
PROFILOGRAPH, HMA | | I
0011 401-07320 35040.000 TON | 49.00000 1716960.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0012 401-07337 50957.000 TON | 82.00000 4178474 .00] |
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA | | |
0013 406-05520 233.000 TON | 250.00000 58250.00] |
ASPHALT FOR TACK COAT | | |
0014 506-06333 100.000 SYS | 558.00000 55800.00] |
PCCP PATCHING, FULL DEPTH | | |
0015 507-07482 14008.000 LFT | 1.55000 21712.40] |
CRACKS AND JOINTS IN PCCP, ROUT AND SEA | | |
0016 606-07484 294046.000 LFT | 0.20000 58809.20] |
MILLED HMA SHOULDER CORRUGATIONS | | |
0017 612-04315 17.000 TON | 1217.00000 20689.00] |
ASPHALT MATERIAL FOR UNDERSEAL | | |
0018 612-05081 1.000 EACH | 3000.00000 3000.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 221 -5
TABULATION OF BIDS

SNOWPLOWABLE RAISED PAVEMENT MARKER

ENGINEER"S ESTIMATE: $ 17,860,170.81 ROUTE : 465
CALL ORDER : 221 CONTRACT ID : R -28258-A COUNTIES : BOONE HAMILTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-1139301 1C ) 1C )
IE & B PAVING, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 612-60410 286.000 EACH | 25.00000 7150.00] |
DRILLED HOLE FOR UNDERSEAL I I |
0020 722-51852 4591.000 SFT | 45_00000 206595.00| |
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0021 722-60824 228.000 SYS | 4400000 10032.00] |
SURFACE MILLING I I |
0022 724-03276 791.000 LFT | 180.00000 142380.00]| |
EXPANSION JOINT SEALING SYSTEM I I |
0023 801-01093 4.000 EACH | 2500.00000 10000.00] |
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0024 801-06207 29405.000 LFT | 1.00000 29405.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0025 801-06640 42.000 EACH | 170.00000 7140.00] |
CONSTRUCTION SIGN, A I I |
0026 801-06710 480.000 DAY | 15.00000 7200.00] |
FLASHING ARROW SIGN I I |
0027 801-06775 LUMP | 509000.00000 509000.00] |
MAINTAINING TRAFFIC I I |
0028 801-07215 720.000 DAY | 45_00000 32400.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0029 808-06702 158083.000 LFT | 0.01000 1580.83| |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. I | |
0030 808-06703 201085.000 LFT | 0.15000 30162.75] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0031 808-06705 20410.000 LFT | 5.00000 102050.00]| |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0032 808-75215 3952.000 LFT | 0.05000 197.60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. | | |
0033 808-75245 158083.000 LFT | 0.15000 23712.45] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0034 808-75996 3676.000 EACH | 5.00000 18380.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0035 808-75998 3676.000 EACH | 18.00000 66168.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 221 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 17,860,170.81 ROUTE : 465
CALL ORDER : 221 CONTRACT ID : R -28258-A COUNTIES : BOONE HAMILTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT MAR 10N
SET-ASIDE :
IC 4 ) 35-1139301 1C ) 1C )
IE & B PAVING, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0036 805-06616 6.000 EACH | 1150.00000 6900.00] |
PIEZO, CLASS I1 I I |
0037 805-78795 552.000 LFT | 7.00000 3864.00]| |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0038 805-78510 1680.000 LFT | 1.50000 2520.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0039 805-78470 950.000 LFT | 0.20000 190.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
SECTION TOTALS I $  11,799,237.23] $ | $
------------------------------------------ Oy S
CONTRACT TOTALS | $  11,799,237.23] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 231 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 11/17/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1374866 PRIMCO, INC. $ 1,483,784.58 100.0000%
2 35-1058755 BAKER & SCHULTZ, INC. $ 1,494,221.94 100.7034%
3 35-1139301 E & B PAVING, INC. $ 1,712,410.44 115.4083%
4  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,750,310.93 117.9626%
IC 1 ) 35-1374866 IC 2 ) 35-1058755 IC 3 ) 35-1139301
[PRIMCO,  INC. IBAKER & SCHULTZ, INC. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT
I | |
0001 105-06845 LUMP |  40514.38000 40514.38]  13000.00000 13000.00]  13300.00000 13300.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 16.000 MOS | 196832000 31493.12| 2100.00000 33600.00] 1600.00000 25600.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  74189.10000 74189.10]  76000.00000 76000.00]  84000.00000 84000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  22256.00000 22256.00] 118000.00000 118000.00]  25000.00000 25000.00
CLEARING RIGHT OF WAY I I |
0008 203-02000 4025.000 m3 | 20.90000 84122 .50 12.50000 50312.50] 12.50000 50312.50
EXCAVATION, COMMON I I |
0009 203-02070 13510.000 m3 | 10.30000 139153.00] 13.00000 175630.00] 13.00000 175630.00
BORROW I I |
0010 203-51223 160.000 m3 | 22.50000 3600.00] 10.00000 1600.00] 9400000 15040.00
EXCAVATION, WATERWAY I I |
0011 205-03371 53.000 m3 | 18.89000 1001.17] 13.00000 689.00] 13.00000 689.00
| | |

SEDIMENT REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

03/20/06
231 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 IC 3 ) 35-1139301
[PRIMCO,  INC. IBAKER & SCHULTZ, INC. IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0012 205-06930 3.000 Mg | 41.95000 125.85] 44 50000 133.50] 4450000 133.50
SPLASHPAD, RIPRAP I I |
0013 205-06931 52.000 Mg | 39.95000 2077.40] 4720000 245440 47.20000 245440
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06933 2.000 EACH | 90.00000 180.00] 90.00000 180.00] 90.00000 180.00
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06936 61.000 Mg | 39.95000 2436.95| 4350000 2653.50] 4350000 2653.50
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 808.000 m I 5.85000 4726.80] 4.00000 3232.00] 3.98000 3215.84
TEMPORARY SILT FENCE I I |
0017 205-06938 38.000 m I 53.05000 2015.90] 137.00000 5206.00]| 137.00000 5206.00
TEMPORARY SLOPE DRAIN I I |
0018 206-51220 150.000 m3 | 107.20000 16080.00] 130.00000 19500.00] 298.00000 44700.00
EXCAVATION, WET I I |
0019 207-08265 9845.000 m2 | 5.74000 56510.30] 4.80000 47256.00] 7.75000 76298.75
SUBGRADE TREATMENT, TYPE IIA I I |
0020 211-06467 20.000 m3 | 131.00000 2620.00] 26.00000 520.00] 52.00000 1040.00
AGGREGATE FOR END BENT BACKFILL I I |
0021 211-07454 277.000 m3 | 32.89000 9110.53] 4600000 12742.00] 46.00000 12742.00
STRUCTURE BACKFILL I I |
0022 301-07448 561.000 Mg | 26.00000 14586.00] 26.00000 14586.00] 26.00000 14586.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0023 302-07455 22.000 m3 | 58.50000 1287.00] 45_80000 1007.60] 50.00000 1100.00
DENSE GRADED SUBBASE I I |
0024 303-01180 604.000 Mg | 21.00000 12684.00] 21.00000 12684.00] 21.00000 12684.00
COMPACTED AGGREGATE, NO. 53 I | |
0025 306-08034 112.000 m2 | 7.75000 868.00] 10.00000 1120.00] 23.00000 2576.00
MILLING, ASPHALT, 38 mm I I |
0026 401-06264 LUMP | 4100.00000 4100.00] 4100.00000 4100.00] 4100.00000 4100.00
PROFILOGRAPH, HMA I | |
0027 401-07327 675.000 Mg | 58.00000 39150.00] 58.00000 39150.00] 58.00000 39150.00
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM I I |
0028 401-07397 1051.000 Mg | 48_00000 50448_00] 48_.00000 50448_00] 4800000 50448 .00
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | | |
0029 401-07423 2511.000 Mg | 41.00000 102951.00] 41.00000 102951.00] 41.00000 102951.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0030 401-07429 1514.000 Mg | 41.00000 62074.00] 41.00000 62074.00] 4100000 62074.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
| | |

mm
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MOBILIZATION AND DEMOBILIZATIéN FOR

(
E

3 ) 35-1139301

& B PAVING,

UNIT PRICE
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AMOUN
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3996.
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3600.

16830.

22165.

42150.
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330.

2400.

300.

3770.
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650.

ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 |
|PRIMCO, INC. |BAKER & SCHULTZ, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
------------------------------------------ e
0031 406-05520 8.000 Mg | 180.00000 1440.00] 180.00000 1440.00]
ASPHALT FOR TACK COAT | | |
0032 601-01700 1.000 EACH | 1715.00000 1715.00] 2060.00000 2060.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0033 601-06374 4.000 EACH | 650.00000 2600.00] 790.00000 3160.00]
GUARDRAIL TRANSITION, TGS-1 | | |
0034 601-94689 3.000 EACH | 2050.00000 6150.00] 2235.00000 6705.00]
GUARDRAIL END TREATMENT, OS | | |
0035 601-99105 74.000 m | 45_.00000 3330.00] 50.00000 3700.00]
GUARDRAIL, W BEAM, 1.905 m SPACING | | |
0036 605-06140 1209.000 m | 45_50000 55009.50] 42 .00000 50778.00]
CURB AND GUTTER, CONCRETE | | |
0037 607-90826 4.000 EACH | 1000.00000 4000.00] 490.00000 1960.00]
GUTTER TURNOUT, CONCRETE | | |
0038 609-06259 153.000 m2 | 72.00000 11016.00] 62.20000 9516.60]
REINFORCED CONCRETE BRIDGE APPROACH, | | |
300 mm | | |
0039 610-07486 341.000 Mg | 65.00000 22165.00] 65.00000 22165.00]
HVMA FOR APPROACHES, TYPE A | | |
0040 610-08446 843.000 m2 | 43.75000 36881.25] 38.00000 32034.00]
PCCP FOR APPROACHES, 150 mm | | |
0041 611-06497 12.000 EACH | 175.00000 2100.00] 130.00000 1560.00]
MAILBOX ASSEMBLY, SINGLE | | |
0042 611-06498 2.000 EACH | 230.00000 460.00] 165.00000 330.00]
MAILBOX ASSEMBLY, DOUBLE | | |
0043 615-06505 6.000 EACH | 440.00000 2640.00] 610.00000 3660.00]
MONUMENT, B | | |
0044 615-06527 1.000 EACH | 400.00000 400.00] 795.00000 795.00]
MONUMENT, SECTION CORNER | | |
0045 616-02320 1300.000 m2 | 2.59000 3367.00] 2.90000 3770.00]
GEOTEXTILES | | |
0046 616-06405 924.000 Mg | 23.24000 21473.76] 31.50000 29106.00]
RIPRAP, REVETMENT | | |
0047 617-04488 96.000 m2 | 8.20000 787.20] 6.50000 624.00]
GEOGRID, SUBGRADE | | |
0048 621-01004 2.000 EACH | 325.00000 650.00] 325.00000 650.00]
I I |
I I |

SEEDING

T

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
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TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 IC 3 ) 35-1139301
|PRIMCO, INC. |BAKER & SCHULTZ, INC. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0049 621-06545 0.800 Mg | 621.00000 496.80] 621.00000 496.80] 621.00000 496.80
FERTILIZER | | |
0050 621-06554 139.000 kg | 7.52000 1045.28] 7.60000 1056.40] 7.52000 1045.28
SEED MIXTURE, U | | |
0051 621-06557 214.000 kg | 4.98000 1065.72] 5.00000 1070.00] 4.98000 1065.72
SEED MIXTURE, T | | |
0052 621-06565 3.800 Mg | 474 .00000 1801.20] 474 .00000 1801.20] 474 .00000 1801.20
MULCHING MATERIAL | | |
0053 621-06567 81.000 KL | 2.50000 202.50] 2.50000 202.50] 2.50000 202.50
WATER | | |
0054 621-06574 661.000 m2 | 2.88000 1903.68] 4.10000 2710.10] 4.08000 2696.88
SODDING | | |
0055 621-06575 3837.000 m2 | 2.88000 11050.56] 4.10000 15731.70] 4.08000 15654.96
SODDING, NURSERY | | |
0056 622-52436 1.000 EACH | 25.00000 25.00] 25.00000 25.00] 25.00000 25.00
SIGN, DO NOT MOW OR SPRAY | | |
0057 622-91786 40.000 EACH | 9.75000 390.00] 9.75000 390.00] 9.75000 390.00
SEEDLING | | |
0058 701-51195 352.000 m | 110.00000 38720.00] 130.00000 45760.00] 200.00000 70400.00
PILE, STEEL H, HP 310 X 79 | | |
0059 701-91792 20.000 EACH | 115.00000 2300.00] 90.00000 1800.00] 100.00000 2000.00
PILE TIP, STEEL H | | |
0060 702-51005 76.600 m3 | 440.00000 33704.00] 470.00000 36002.00] 970.00000 74302.00
CONCRETE, A, SUBSTRUCTURE I | |
0061 702-51015 7.600 m3 | 640.00000 4864.00] 470.00000 3572.00] 500.00000 3800.00
CONCRETE, B, FOOTINGS | | |
0062 703-51030 3828.000 kg | 1.60000 6124 _80] 1.25000 4785.00] 3.00000 11484 .00
REINFORCING STEEL I | |
0063 703-51032 20110.000 kg | 1.70000 34187.00] 1.30000 26143.00] 2.60000 52286.00
REINFORCING STEEL, EPOXY COATED | | |
0064 704-51002 118.100 m3 | 575.00000 67907 .50] 470.00000 55507.00] 960.00000 113376.00
CONCRETE, C, SUPERSTRUCTURE I | |
0065 706-06344 69.000 m | 152.00000 10488.00] 57.00000 3933.00] 210.00000 14490.00
RAILING, TS-1 | | |
0066 707-05983 142.800 m | 350.00000 49980.00] 465.00000 66402.00] 420.00000 59976.00
STRUCTURAL MEMBERS, CONCRETE I1-BEAM, 11 | | |
914 mm X 305 mm | | |
0067 709-51821 LUMP | 1644 .10000 1644 .10] 2050.00000 2050.00] 1850.00000 1850.00
| | |

SURFACE SEAL
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ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 IC 3 ) 35-1139301
[PRIMCO,  INC. IBAKER & SCHULTZ, INC. IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0068 715-05048 1988.000 m I 25.30000 50296.40] 8.30000 16500.40] 8.30000 16500.40
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0069 715-05053 34.000 m I 63.25000 2150.50] 58.00000 1972.00] 58.00000 1972.00
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0070 715-05149 475.000 m I 106.00000 50350.00] 90.00000 42750.00] 90.00000 42750.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0071 715-05151 54.000 m I 14300000 7722.00] 100.00000 5400.00]| 100.00000 5400.00
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0072 715-05152 20.000 m I 168.20000 3364.00] 108.00000 2160.00] 108.00000 2160.00
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0073 715-05407 34.000 m I 38.37000 1304.58] 33.00000 1122.00] 50.00000 1700.00
PIPE, END BENT DRAIN, 150 mm I I |
0074 715-46000 5.000 EACH | 140.00000 700.00] 250.00000 1250.00] 250.00000 1250.00
PIPE END SECTION, 300 mm I I |
0075 715-46005 5.000 EACH | 160.00000 800.00] 270.00000 1350.00] 270.00000 1350.00
PIPE END SECTION, 375 mm I I |
0076 715-46010 2.000 EACH | 200.00000 400.00] 290.00000 580.00] 290.00000 580.00
PIPE END SECTION, 450 mm I I |
0077 718-06529 6.000 EACH | 600.00000 3600.00] 700.00000 4200.00] 700.00000 4200.00
OUTLET PROTECTOR, 2 I I |
0078 718-06532 1000.000 m I 2.30000 2300.00] 3.25000 3250.00] 2.30000 2300.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0079 718-52610 412.000 m3 | 38.00000 15656.00] 40.00000 16480.00] 40.00000 16480.00
AGGREGATE FOR UNDERDRAINS I I |
0080 718-99153 4848.000 m2 | 3.00000 14544 00| 1.10000 5332.80] 1.10000 5332.80
GEOTEXTILES FOR UNDERDRAIN I | |
0081 720-45270 1.000 EACH | 100000000 1000.00] 1400.00000 1400.00] 1400.00000 1400.00
PIPE CATCH BASIN, 450 mm I I |
0082 720-45410 9.000 EACH | 155000000 13950.00] 2300.00000 20700.00] 2300.00000 20700.00
MANHOLE, C4 I | |
0083 720-98174 12.000 EACH | 2020.00000 24240.00] 2300.00000 27600.00] 2300.00000 27600.00
INLET, B15 I I |
0084 720-98555 12.000 EACH | 2150.00000 25800.00] 2300.00000 27600.00] 2300.00000 27600.00
INLET, C15 I | |
0085 801-04308 5.000 EACH | 366.00000 1830.00] 366.00000 1830.00] 595.00000 2975.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0086 801-06625 10.000 EACH | 121.00000 1210.00] 121.00000 1210.00] 125.00000 1250.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0087 801-06640 17.000 EACH | 140.00000 2380.00] 140.00000 2380.00] 250.00000 4250.00
| | |

CONSTRUCTION SIGN, A
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TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1374866 IC 2 ) 35-1058755 ]C 3 ) 35-1139301
|PRIMCO, INC. |BAKER & SCHULTZ, INC. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0088 801-06775 LUMP | 26888.00000 26888.00] 6000.00000 6000.00] 55400.00000 55400.00
MAINTAINING TRAFFIC | | |
0089 801-07118 36.000 m | 45_.25000 1629.00] 45_25000 1629.00] 55.00000 1980.00
BARRICADE, I111-A | | |
0090 801-07119 15.000 m | 59.30000 889.50] 59.30000 889.50] 65.00000 975.00
BARRICADE, 111-B | | |
0091 802-05701 24.000 m | 43.70000 1048.80] 67 .65000 1623.60] 65.00000 1560.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0092 802-76025 4.100 m2 | 199.50000 817.95] 82.80000 339.48] 185.00000 758.50
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0093 802-76035 0.800 m2 | 185.00000 148.00] 90.45000 72.36] 175.00000 140.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0094 808-03631 106.000 m | 7.85000 832.10] 7.85000 832.10] 21.23200 2250.59
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0095 808-03632 106.000 m | 7.85000 832.10] 7.85000 832.10] 21.22000 2249.32
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0096 808-06703 534.000 m | 0.91000 485.94| 0.91000 485.94] 1.40000 747.60
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0097 808-06706 27.000 m | 8.60000 232.20] 8.60000 232.20] 60.00000 1620.00
LINE, THERMOPLASTIC, SOLID, WHITE, 600 | | |
mm | | |
0098 808-75245 2126.000 m | 0.91000 1934.66] 0.91000 1934.66] 1.40000 2976.40
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
SECTION TOTALS | $ 1,483,784.58] $ 1,494,221.94] $ 1,712,410.44
------------------------------------------ e i T E R
CONTRACT TOTALS | $ 1,483,784.58] $ 1,494,221.94] $ 1,712,410.44




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 231 -7
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 1C ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001 ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  25000.00000 25000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 16.000 MOS | 1000.00000 16000.00] |
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  87500.00000 87500.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  26250.00000 26250.00] |
CLEARING RIGHT OF WAY I | |
0008 203-02000 4025.000 m3 | 12.50000 50312.50] |
EXCAVATION, COMMON I I |
0009 203-02070 13510.000 m3 | 17.00000 229670.00]| |
BORROW I | |
0010 203-51223 160.000 m3 | 85.00000 13600.00] |
EXCAVATION, WATERWAY I I |
0011 205-03371 53.000 m3 | 13.00000 689.00]| |
SEDIMENT REMOVE I I |
0012 205-06930 3.000 Mg | 4450000 133.50] |
SPLASHPAD, RIPRAP I I |
0013 205-06931 52.000 Mg | 4720000 245440 |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06933 2.000 EACH | 90.00000 180.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06936 61.000 Mg | 4350000 2653.50] |
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 808.000 m I 3.98000 3215.84] |
TEMPORARY SILT FENCE I I |
0017 205-06938 38.000 m I 137.00000 5206.00]| |
TEMPORARY SLOPE DRAIN I I |
0018 206-51220 150.000 m3 | 285.00000 42750.00] |
| | |

EXCAVATION, WET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
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TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 1C ) | )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0019 207-08265 9845.000 m2 | 7.75000 76298.75] |
SUBGRADE TREATMENT, TYPE 11A I I |
0020 211-06467 20.000 m3 | 52.00000 1040.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0021 211-07454 277.000 m3 | 46.00000 12742.00] |
STRUCTURE BACKFILL I I |
0022 301-07448 561.000 Mg | 29.00000 16269.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 22.000 m3 | 50.00000 1100.00] |
DENSE GRADED SUBBASE I I |
0024 303-01180 604.000 Mg | 22.00000 13288.00] |
COMPACTED AGGREGATE, NO. 53 I I |
0025 306-08034 112.000 m2 | 19.40000 2172.80] |
MILLING, ASPHALT, 38 mm I I |
0026 401-06264 LUMP | 3000.00000 3000.00] |
PROFILOGRAPH, HMA I I |
0027 401-07327 675.000 Mg | 55.00000 37125.00] |
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM I I |
0028 401-07397 1051.000 Mg | 41.00000 43091.00] |
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0029 401-07423 2511.000 Mg | 46.00000 115506.00] |
QC/QA-HMA, 2, 64, BASE, 19.0 mm I | |
0030 401-07429 1514.000 Mg | 45_00000 68130.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0031 406-05520 8.000 Mg | 200.00000 1600.00] |
ASPHALT FOR TACK COAT I I |
0032 601-01700 1.000 EACH | 2060.00000 2060.00] |
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I | |
0033 601-06374 4.000 EACH | 790.00000 3160.00] |
GUARDRAIL TRANSITION, TGS-1 I I |
0034 601-94689 3.000 EACH | 223500000 6705.00] |
GUARDRAIL END TREATMENT, 0S I | |
0035 601-99105 74.000 m I 50.00000 3700.00] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0036 605-06140 1209.000 m I 50.00000 60450.00] |
CURB AND GUTTER, CONCRETE I | |
0037 607-90826 4.000 EACH | 150000000 6000.00] |
| | |

GUTTER TURNOUT, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 231 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER : 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
| 4 ) 35-1065659 l ) | )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 609-06259 153.000 m2 | 110.00000 16830.00] |
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I I |
0039 610-07486 341.000 Mg | 56.00000 19096.00] |
HMA FOR APPROACHES, TYPE A I | |
0040 610-08446 843.000 m2 | 55.00000 46365.00] |
PCCP FOR APPROACHES, 150 mm I I |
0041 611-06497 12.000 EACH | 130.00000 1560.00] |
MAILBOX ASSEMBLY, SINGLE I | |
0042 611-06498 2.000 EACH | 165.00000 330.00] |
MAILBOX ASSEMBLY, DOUBLE I I |
0043 615-06505 6.000 EACH | 610.00000 3660.00] |
MONUMENT, B I | |
0044 615-06527 1.000 EACH | 795.00000 795.00] |
MONUMENT, SECTION CORNER I I |
0045 616-02320 1300.000 m2 | 3.24000 4212.00] |
GEOTEXTILES I | |
0046 616-06405 924.000 Mg | 28.35000 26195.40] |
RIPRAP, REVETMENT I I |
0047 617-04488 96.000 m2 | 6.50000 624.00] |
GEOGRID, SUBGRADE I | |
0048 621-01004 2.000 EACH | 325.00000 650.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0049 621-06545 0.800 Mg | 621.00000 496.80] |
FERTILIZER I | |
0050 621-06554 139.000 kg | 7.52000 104528 |
SEED MIXTURE, U I I |
0051 621-06557 214.000 kg | 4.98000 1065.72] |
SEED MIXTURE, T I | |
0052 621-06565 3.800 Mg | 474.00000 1801.20] |
MULCHING MATERIAL I I |
0053 621-06567 81.000 KL | 2.50000 202.50] |
WATER I | |
0054 621-06574 661.000 m2 | 4.08000 2696.88| |
SODDING I I |
0055 621-06575 3837.000 m2 | 4.08000 15654.96] |
SODDING, NURSERY I | |
0056 622-52436 1.000 EACH | 20.00000 20.00] |
| | |

SIGN, DO NOT MOW OR SPRAY



INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
: 231 -10
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,001,289.50 :
CALL ORDER 231 CONTRACT ID : R -28336-A : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
| 4 ) 35-1065659 | ) | )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0057 622-91786 40.000 EACH | 9.75000 390.00] |
SEEDLING | | |
0058 701-51195 352.000 m | 200.00000 70400.00] |
PILE, STEEL H, HP 310 X 79 | | |
0059 701-91792 20.000 EACH | 100.00000 2000.00] |
PILE TIP, STEEL H | | |
0060 702-51005 76.600 m3 | 970.00000 74302.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0061 702-51015 7.600 m3 | 500.00000 3800.00] |
CONCRETE, B, FOOTINGS | | |
0062 703-51030 3828.000 kg | 3.00000 11484.00] |
REINFORCING STEEL | | |
0063 703-51032 20110.000 kg | 2.60000 52286.00] |
REINFORCING STEEL, EPOXY COATED | | |
0064 704-51002 118.100 m3 | 960.00000 113376.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0065 706-06344 69.000 m | 57.00000 3933.00] |
RAILING, TS-1 | | |
0066 707-05983 142.800 m | 420.00000 59976.00] |
STRUCTURAL MEMBERS, CONCRETE 1-BEAM, 11 | | |
914 mm X 305 mm | | |
0067 709-51821 LUMP | 1850.00000 1850.00] |
SURFACE SEAL | | |
0068 715-05048 1988.000 m | 8.30000 16500.40] |
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0069 715-05053 34.000 m | 58.00000 1972.00] |
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0070 715-05149 475.000 m | 90.00000 42750.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0071 715-05151 54.000 m | 100.00000 5400.00] |
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0072 715-05152 20.000 m | 108.00000 2160.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0073 715-05407 34.000 m | 50.00000 1700.00] |
PIPE, END BENT DRAIN, 150 mm | | |
0074 715-46000 5.000 EACH | 250.00000 1250.00] |
PIPE END SECTION, 300 mm | | |
0075 715-46005 5.000 EACH | 270.00000 1350.00] |
I I |

PIPE END SECTION, 375 mm



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION : 03/20/06
;231 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,001,289.50 :
CALL ORDER : 231 CONTRACT ID : R -28336-A : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 l ) | )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0076 715-46010 2.000 EACH | 290.00000 580.00] |
PIPE END SECTION, 450 mm I I |
0077 718-06529 6.000 EACH | 700.00000 4200.00] |
OUTLET PROTECTOR, 2 I I |
0078 718-06532 1000.000 m I 2.30000 2300.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0079 718-52610 412.000 m3 | 40.00000 16480.00] |
AGGREGATE FOR UNDERDRAINS I I |
0080 718-99153 4848.000 m2 | 1.10000 5332.80] |
GEOTEXTILES FOR UNDERDRAIN I I |
0081 720-45270 1.000 EACH | 1400.00000 1400.00] |
PIPE CATCH BASIN, 450 mm I I |
0082 720-45410 9.000 EACH | 2300.00000 20700.00] |
MANHOLE, C4 I I |
0083 720-98174 12.000 EACH | 2300.00000 27600.00] |
INLET, B15 I I |
0084 720-98555 12.000 EACH | 2300.00000 27600.00] |
INLET, C15 I I |
0085 801-04308 5.000 EACH | 595.00000 2975.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0086 801-06625 10.000 EACH | 125.00000 1250.00] |
DETOUR ROUTE MARKER ASSEMBLY I | |
0087 801-06640 17.000 EACH | 250.00000 4250.00] |
CONSTRUCTION SIGN, A I I |
0088 801-06775 LUMP |  31203.00000 31203.00] |
MAINTAINING TRAFFIC I | |
0089 801-07118 36.000 m I 55.00000 1980.00] |
BARRICADE, 111-A I I |
0090 801-07119 15.000 m I 65.00000 975.00] |
BARRICADE, 111-B I | |
0091 802-05701 24.000 m I 56.00000 1344.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0092 802-76025 4.100 m2 | 220.00000 902.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0093 802-76035 0.800 m2 | 200.00000 160.00] |
| | |
| | |

LEGEND 2.54 mm THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE - 231 -12
TABULATION OF BIDS

ENGINEER®"S ESTIMATE: $ 2,001,289.50 ROUTE :
CALL ORDER 231 CONTRACT ID : R -28336-A COUNTIES : GRANT
LETTING DATE : 03/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 35-1065659 I1( ) 1C )
|BROOKS CONSTRUCTION COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0094 808-03631 106.000 m | 21.23000 2250.38] |
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0095 808-03632 106.000 m | 21.22000 2249.32] |
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0096 808-06703 534.000 m | 1.40000 747 .60] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0097 808-06706 27.000 m | 60.00000 1620.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 600 | | |
mm | | |
0098 808-75245 2126.000 m | 1.40000 2976.40] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
SECTION TOTALS | $ 1,750,310.93] $ | $
—————————————————————————————————————————— e __
|

CONTRACT TOTALS $ 1,750,310.93] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 251 -1

TABULATION OF BIDS

ENGINEER"S ESTIMATE: NONE BELOW ROUTE : 16
CALL ORDER - 251 CONTRACT ID : R -28483-A COUNTIES : NEWTON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 06/23/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,077,794.50 100.0000%




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 09/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1325036 DEICHMAN EXCAVATING CO $ 2,603,515.85 100.0000%
IC 1 ) 35-1325036 1C ) 1C )
IDEICHMAN EXCAVATING CO I |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ Oy S

SECTION 0001 Category Number 0001

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 8.000
FIELD OFFICE, B

0003 106-03285 1.000
FAILED MATERIAL

0004 106-03289 1.000

QUALITY ASSURANCE ADJUSTMENT
0005 108-01614

PARTNERING OVERHEAD
0006 110-01001

MOBILIZATION AND DEMOBILIZATION
0007 201-52370

CLEARING RIGHT OF WAY

0008 202-02255 1.000
TREE, 18 IN., REMOVE

0009 202-91385 19.000
INLET, REMOVE

0010 202-93047 7.000
MANHOLE, REMOVE

0011 203-02000 1771.000
EXCAVATION, COMMON

0012 203-02010 2850.000
EXCAVATION, ROCK

0013 203-02070 134.000
BORROW

0015 203-04984 11.000

EXCAVATION , EXPLORATION

LUMP

MOS

DOL

DOL

LUMP

LUMP

LUMP

EACH

EACH

EACH

CYs

CYS

CYs

CYS

74000.00000

2645.00000

1.00000

1.00000

10500.00000

250000.00000

150000.00000

1000.00000

1000.00000

1000.00000

18.00000

1.00000

30.00000

500.00000

74000.00

21160.00

1.00

1.00

10500.00

250000.00

150000.00

1000.00

19000.00

7000.00

31878.00

2850.00

4020.00

5500.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1325036 1C ) | )
IDEICHMAN EXCAVATING CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0016 205-06937 25.000 LFT | 12.00000 300.00] |
TEMPORARY SILT FENCE I I |
0017 210-08248 4110.000 SYS | 12.00000 49320.00] |
SUBGRADE TREATMENT I I |
0018 211-07454 4481.500 CYS | 25.00000 112037.50] |
STRUCTURE BACKFILL I I |
0019 301-07448 1220.000 TON | 20.00000 24400.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0020 304-07490 1045.000 TON | 85.00000 88825.00] |
HMA PATCHING, TYPE B I I |
0021 304-07493 2610.000 TON | 56.00000 146160.00]| |
WIDENING WITH HMA, TYPE B 25 mm I I |
0022 306-08034 10050.000 SYS | 4.00000 40200.00] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 306-08042 4005.000 SYS | 5.00000 20025.00] |
MILLING, SCARIFICATION/PROFILE I I |
0024 401-07333 545.000 TON | 68.00000 37060.00] |
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I |
0025 401-07384 905.000 TON | 63.60000 57558.00] |
QC/QA-HMA, 2, 76, INTERMEDIATE, 12.5 mm | I |
0026 402-07433 830.000 TON | 60.00000 49800.00] |
HMA SURFACE, TYPE B I | |
0027 402-07451 452.000 TON | 60.00000 27120.00] |
HMA, TYPE B, WEDGE AND LEVEL I I |
0028 406-05520 9.000 TON | 230.00000 2070.00] |
ASPHALT FOR TACK COAT I | |
0029 603-06065 40.000 LFT | 1.00000 40.00] |
FENCE, CHAIN LINK, RESET I I |
0030 604-06070 1720.000 SYS | 50.00000 86000.00] |
SIDEWALK, CONCRETE I | |
0031 604-07894 5.300 SYS | 242.00000 1282.60] |
CURB RAMP, CONCRETE, A I I |
0032 604-07900 28.000 SYS | 222.50000 6230.00] |
CURB RAMP, CONCRETE, F I | |
0033 604-07901 273.200 SYS | 206.00000 56279.20] |
CURB RAMP, CONCRETE, G I I |
0034 604-07902 50.300 SYS | 206.00000 10361.80] |
CURB RAMP, CONCRETE, H I | |
0035 605-06120 170.000 LFT | 4600000 7820.00] |
| | |

CURB, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1325036 1C ) | )
IDEICHMAN EXCAVATING CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0036 605-06155 2690.000 LFT | 21.00000 56490.00] |
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0037 610-05330 880.000 SYS | 62.00000 54560.00] |
PCCP FOR APPROACHES I I |
0038 610-07487 1140.000 TON | 110.00000 125400.00] |
HMA FOR APPROACHES, TYPE B I I |
0039 616-02320 375.000 SYS | 3.00000 1125.00] |
GEOTEXTILES I I |
0040 616-06405 19.500 TON | 50.00000 975.00] |
RIPRAP, REVETMENT I I |
0041 621-01004 1.000 EACH | 205.00000 205.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0042 621-06560 860.000 SYS | 1.10000 946.00] |
MULCHED SEEDING, U I I |
0043 621-06567 1.000 kGAL | 11.50000 11.50] |
WATER I | |
0044 621-06570 22.000 CYS | 85.00000 1870.00] |
TOP SOIL I I |
0045 621-06575 2605.000 SYS | 3.75000 9768.75| |
SODDING, NURSERY I | |
0046 622-05650 22.000 EACH | 405.00000 8910.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. I I |
0047 703-51030 850.000 LBS | 2.00000 1700.00] |
REINFORCING STEEL I | |
0048 714-44240 12.500 CYS | 105000000 13125.00] |
CONCRETE, A, STRUCTURES I I |
0051 715-05024 1245.000 LFT | 108.00000 134460.00]| |
PIPE, TYPE 2, CIRCULAR, 36 IN. I | |
0052 715-05147 10.000 LFT | 60.00000 600.00]| |
PIPE, TYPE 2, CIRCULAR, 8 IN. I I |
0053 715-05148 6.000 LFT | 320.00000 1920.00] |
PIPE, TYPE 2, CIRCULAR, 10 IN. I | |
0054 715-05151 453.000 LFT | 62.00000 28086.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0055 715-05152 80.000 LFT | 95_00000 7600.00] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0056 715-05156 388.000 LFT | 90.00000 34920.00] |
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 1C ) 1C )
IDEICHMAN EXCAVATING CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0057 715-05161 255.000 LFT | 145.00000 36975.00] |
PIPE, TYPE 2, CIRCULAR, 48 IN. I I |
0058 715-05162 253.000 LFT | 165.00000 41745_00] |
PIPE, TYPE 2, CIRCULAR, 54 IN. I I |
0059 715-05163 294.000 LFT | 210.00000 61740.00] |
PIPE, TYPE 2, CIRCULAR, 60 IN. I I |
0060 715-05408 72.000 LFT | 80.00000 5760.00]| |
PIPE, SANITARY SEWER, 8 IN. I I |
0061 715-05711 144.000 LFT | 75.00000 10800.00] |
PIPE, SANITARY SEWER, 6 IN. I I |
0062 720-44000 14.000 EACH | 1000.00000 14000.00] |
CASTING, ADJUST TO GRADE I I |
0063 720-45045 24.000 EACH | 1400.00000 33600.00] |
INLET, J10 I I |
0064 720-45055 7.000 EACH | 1400.00000 9800.00]| |
INLET, M10 I I |
0065 720-45250 2.000 EACH | 2200.00000 4400.00] |
CATCH BASIN, K10 I I |
0066 720-45410 2.000 EACH | 1900.00000 3800.00] |
MANHOLE, C4 I I |
0067 720-93501 3.000 EACH | 9000.00000 27000.00] |
MANHOLE, L4 I | |
0068 720-95335 3.000 EACH | 16500.00000 49500.00] |
MANHOLE, M4 I I |
0069 720-95409 1.000 EACH | 2510.00000 2510.00] |
MANHOLE, J4, MODIFIED I | |
0070 720-95422 7.000 EACH | 2750.00000 19250.00] |
MANHOLE, J4 I I |
0072 721-43055 1.000 EACH |  45000.00000 45000.00] |
AUTOMATIC DRAINAGE GATE, 60 IN. | | |
TIDEFLEX OR APPROVED EQUAL I I |
0073 732-04965 457.000 LFT | 45_00000 20565.00] |
WATER SERVICE LINE , ADJUSTMENTS I I |
0075 801-04092 1421.000 SYS | 1.00000 1421.00] |
TEMPORARY PAVEMENT I I |
0076 801-04308 11.000 EACH | 333.50000 3668.50] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0077 801-06640 52.000 EACH | 144.00000 7488.00] |
| | |

CONSTRUCTION

SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 1C ) | )
IDEICHMAN EXCAVATING CO I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0078 801-06710 20.000 DAY | 30.00000 600.00] |
FLASHING ARROW SIGN I I |
0079 801-06775 LUMP | 165000.00000 165000.00]| |
MAINTAINING TRAFFIC I I |
0080 801-07119 264.000 LFT | 18.50000 4884.00] |
BARRICADE, 111-B I I |
0081 802-05701 240.000 LFT | 18.00000 4320.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0082 802-76025 141.000 SFT | 33.00000 4653.00]| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0083 802-90623 5.000 EACH | 52_.00000 260.00] |
SIGN BRACKET FOR STREET NAME I I |
0084 802-97812 10.000 EACH | 98.00000 980.00] |
STREET NAME IDENTIFICATION SIGN I I |
0085 808-06701 410.000 LFT | 1.50000 615.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0086 808-06703 200.000 LFT | 1.50000 300.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0087 808-75245 200.000 LFT | 1.50000 300.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0088 808-75297 40.000 LFT | 10.50000 420.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0089 715-04612 20.000 LFT | 250.00000 5000.00]| |
PIPE , DUCTILE IRON, 14 IN. I I |
0090 715-04612 1429.000 LFT | 80.00000 114320.00] |
PIPE , SEWER, 15 IN., MODIFIED I I |
0091 715-04612 45.000 LFT | 110.00000 4950.00]| |
PIPE , SEWER, 18 IN., MODIFIED I I |
0092 720-94208 2.000 EACH | 2200.00000 4400.00] |
MANHOLE, C10 I I |
0093 720-98959 1.000 EACH | 3600.00000 3600.00] |
MANHOLE, A I I |
0094 732-91742 4.000 EACH | 1800.00000 7200.00] |
| | |

FIRE HYDRANT , RELOCATE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 261 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,646,456.67 ROUTE :
CALL ORDER  : 261 CONTRACT ID : R -28495-A COUNTIES : CASS
LETTING DATE : 03/15/06 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1325036 1C ) 1C )
IDEICHMAN EXCAVATING CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0095 202-93615 10.000 SYS | 22.00000 220.00] l
CONCRETE, REMOVE , INTERURBAN | | |
SECTION TOTALS | $ 2,603,515.85| $ I $
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 2,603,515.85] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 08/11/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING, INC. $ 3,389,724.54 100.0000%
2 35-1128289 BEATY CONSTRUCTION, INC. $ 3,672,487.73 108.3418%
IC 1 ) 35-1139301 IC 2 ) 35-1128289 1C )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ROAD REHABILITATION
| | |
0001 105-06845 LUMP |  30200.00000 30200.00] 55500.00000 55500.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2000.00000 12000.00] 2725.00000 16350.00]
FIELD OFFICE, B I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 170000.00000 170000.00] 183624 .35000 183624 .35|
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  69000.00000 69000.00]  73450.00000 73450.00]
CLEARING RIGHT OF WAY I I |
0008 202-02240 256.000 SYS | 35.00000 8960.00]| 20.00000 5120.00]
PAVEMENT REMOVAL I | |
0009 202-02245 47.000 EACH | 180.00000 8460.00] 350.00000 16450.00]
TREE, 6 IN., REMOVE I I |
0010 202-02271 1.000 EACH | 1800.00000 1800.00] 2575.00000 2575.00]
HEADWALL, REMOVE I | |
0011 202-85996 28.000 EACH | 289.00000 8092.00] 525.00000 14700.00]
LIGHT STANDARD AND MAST ARM, REMOVE I I |
0012 202-96133 101.000 LFT | 400.00000 40400.00] 500.00000 50500.00]
PIPE, REMOVE , 16 FT. X 9 FT. I | |
0013 202-96151 LUMP | 1460.00000 1460.00] 575.00000 575.00]
TRANSPORTATION OF SALVAGEABLE ITEMS I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 203-02000 17524.000 CYS | 10.00000 175240.00] 8.00000 140192.00]
EXCAVATION, COMMON I I |
0015 203-02100 889.000 CYS | 5.00000 4445 00| 11.25000 10001.25]
EXCAVATION, PEAT I I |
0017 205-06937 1150.000 LFT | 1.25000 1437.50] 1.50000 1725.00]
TEMPORARY SILT FENCE I I |
0018 206-51220 5085.000 CYS | 12.00000 61020.00] 9.25000 47036.25|
EXCAVATION, WET I I |
0019 206-51235 LUMP | 2000.00000 2000.00] 1.00000 1.00]
COFFERDAM I I |
0021 210-06990 3.000 EACH | 6089.19000 18267.57] 7300.00000 21900.00]
LIMESTONE , COLUMNS AT PIERS I I |
0023 210-08138 19.000 EACH | 366.00000 6954.00] 290.00000 5510.00]
RECEPTACLE , 110V OUTLET I I |
0024 210-08238 LUMP |  20000.00000 20000.00]  51300.00000 51300.00]
STORMWATER TREATMENT STRUCTURE, TYPE 1 | I |
0025 210-08238 LUMP |  30000.00000 30000.00]  41600.00000 41600.00]
STORMWATER TREATMENT STRUCTURE, TYPE 2 | I |
0026 210-08261 2.000 EACH | 4000.00000 8000.00]| 4270.00000 8540.00]|
ACCESS , TUNNEL, COVER PLATES AND FRAME | I |
0027 210-08375 210.000 CFT | 150.00000 31500.00] 160.00000 33600.00]
LIMESTONE VENNER, BRIDGE I | |
0028 211-07454 2696.000 CYS | 19.00000 51224.00] 28.00000 75488.00]
STRUCTURE BACKFILL I I |
0029 302-06464 74.000 CYS | 35.00000 2590.00] 82.00000 6068.00]|
SUBBASE FOR PCCP | | |
0030 303-01180 1383.000 TON | 24.00000 33192.00] 23.50000 32500.50]
COMPACTED AGGREGATE, NO. 53 I I |
0031 303-02172 75.000 TON | 2400000 1800.00] 41_75000 3131.25]
TEMPORARY AGGREGATE | | |
0032 305-07457 238.000 SYS | 61.00000 14518.00] 55.00000 13090.00]
PCC BASE, 9 IN., BASE I I |
0033 306-08041 75.000 SYS | 27.00000 2025.00] 4600000 3450.00]
MILLING, PCCP I | |
0034 306-08043 223.000 SYS | 14.00000 3122.00] 15.50000 3456.50]
MILLING, TRANSITION I I |
0035 401-07327 1036.000 TON | 55_00000 56980.00] 62.00000 64232.00]
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm | | |
0036 401-07397 1696.000 TON | 45_00000 76320.00] 50.00000 84800.00]
| | |

QC/QA-HMA, 2, 70,

INTERMEDIATE, 19.0 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0037 401-07423 4826.000 TON | 40.00000 193040.00] 4500000 217170.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm I I |
0038 401-08333 2330.000 TON | 40.00000 93200.00] 4500000 104850.00]|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm | | |
0039 402-05498 20.000 TON | 61.00000 1220.00] 125.00000 2500.00]
HMA FOR PARKING AREA I I |
0040 406-05520 15.000 TON | 200.00000 3000.00] 220.00000 3300.00]
ASPHALT FOR TACK COAT I | |
0041 502-06329 3.000 SYS | 600.00000 1800.00] 500.00000 1500.00]
PCCP, 12 IN. , EDGE BAND I I |
0042 603-03829 76.000 LFT | 700.00000 53200.00] 390.00000 29640.00]
FENCE , ALUMINUM | | |
0043 604-01527 238.000 SYS | 99.00000 23562.00] 220.00000 52360.00]
PAVERS, BRICK , ROADWAY I I |
0044 604-04452 176.000 CFT | 295.60000 52025.60] 200.00000 35200.00]
LIMESTONE VENNER, CAPSTONE AT PIERS I | |
0045 604-06844 1247.000 SFT | 35.53000 44305.91] 26.00000 32422.00]
BRICK MASONRY, BRIDGE WALL VENEER I I |
0046 604-06844 460.000 SFT | 39.93000 18367.80] 37.50000 17250.00]
BRICK MASONRY, PIERS I | |
0047 604-07569 600.000 SYS | 20.00000 12000.00] 140.00000 84000.00]
PAVERS , EXISTING, SALVAGE AND RESET I I |
0048 604-07894 100.000 SYS | 95_00000 9500.00]| 150.00000 15000.00]
CURB RAMP, CONCRETE, A I I |
0049 604-07896 59.000 SYS | 125.00000 7375.00] 145.00000 8555.00]
CURB RAMP, CONCRETE, B I I |
0050 604-07900 74.000 SYS | 80.00000 5920.00]| 135.00000 9990.00]
CURB RAMP, CONCRETE, F I I |
0051 604-07903 16.000 SYS | 160.00000 2560.00] 115.00000 1840.00]
CURB RAMP, CONCRETE, K I I |
0052 604-07904 15.000 SYS | 300.00000 4500.00]| 275.00000 4125.00]
CURB RAMP, CONCRETE, L MODIFIED I I |
0053 604-91531 5078.000 SYS | 43.00000 218354.00] 36.25000 184077.50]
SIDEWALK, CONCRETE, 4 IN. I I |
0054 605-04510 270.000 LFT | 16.00000 4320.00] 18.00000 4860.00]
LIP GUTTER I I |
0055 605-06090 100.000 LFT | 28.00000 2800.00] 25.75000 2575.00]
| | |

CURB, INTEGRAL, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0056 605-06120 3782.000 LFT | 12.00000 45384.00] 13.25000 50111.50]
CURB, CONCRETE I I |
0057 605-06155 6029.000 LFT | 13.00000 78377.00] 1400000 84406.00]
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0058 605-06160 100.000 LFT | 40.00000 4000.00] 50.00000 5000.00]
CURB AND GUTTER, B, CONCRETE, MODIFIED | I |
0059 610-07487 603.000 TON | 61.00000 36783.00] 70.00000 42210.00]
HMA FOR APPROACHES, TYPE B I I |
0060 615-06505 5.000 EACH | 515.00000 2575.00] 575.00000 2875.00]
MONUMENT, B I I |
0061 615-06510 3.000 EACH | 450.00000 1350.00] 525.00000 1575.00]
MONUMENT, C I I |
0062 616-02320 267.000 SYS | 4.00000 1068.00] 3.35000 894.45]
GEOTEXTILES I I |
0063 616-05688 266.000 TON | 2400000 6384.00] 4500000 11970.00]
RIPRAP, CLASS 1 I I |
0064 621-01004 1.000 EACH | 750.00000 750.00] 850.00000 850.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0065 621-02166 2667.000 SYS | 0.50000 1333.50] 0.55000 1466.85|
MULCHED SEEDING, SPECIAL CLASS I | |
0066 621-06570 1333.000 CYS | 60.00000 79980.00] 34.50000 45988.50]
TOP SOIL I I |
0067 621-06574 8839.000 SYS | 2.49000 22009.11] 4.20000 37123.80]
SODDING I I |
0068 622-01937 6235.000 EACH | 3.50000 21822.50] 4.00000 24940.00]
PLANT , NATIVE PLUG, PLANT CELL I I |
0069 702-03607 16.000 EACH | 475.00000 7600.00] 475.00000 7600.00]
CORED HOLE IN CONCRETE , TUNNEL WALL, | I |
LINK SEAL I | |
0070 702-90915 5.000 CYS | 465.00000 2325.00] 825.00000 4125.00]
CONCRETE, A I I |
0071 703-06028 793.000 LBS | 2.50000 1982.50] 3.00000 2379.00]
REINFORCING BARS , PIER FOOTINGS AND I | |
FOUNDAT IONS I I |
0072 704-51002 18.000 CYS | 920.00000 16560.00] 940.00000 16920.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0073 706-03872 180.000 LFT | 307.50000 55350.00] 350.00000 63000.00]
| | |

RAILING, ALUMINUM , BRIDGE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0075 715-01472 1.000 EACH | 811.00000 811.00] 1480.00000 1480.00]
PIPE END SECTION, PRECAST CONCRETE, 18 | I |
IN. | | |
0076 715-05048 5696.000 LFT | 10.00000 56960.00] 3.75000 21360.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0077 715-05053 11.000 LFT | 10.00000 110.00] 22.00000 242.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0078 715-05149 25.000 LFT | 28.00000 700.00] 48_00000 1200.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0079 715-05151 2740.000 LFT | 32.00000 87680.00] 4400000 120560.00]|
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0080 715-05152 84.000 LFT | 32.00000 2688.00] 55_00000 4620.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0081 715-05154 14.000 LFT | 40.00000 560.00] 82.00000 1148.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0082 715-05920 1.000 EACH | 1473.00000 1473.00] 1725.00000 1725.00]
PIPE END SECTION, PRECAST CONCRETE, 30 | I |
IN. | | |
0083 715-96960 128.000 LFT | 38.00000 4864.00| 53.25000 6816.00]|
PIPE, PVC, 15 IN. , PRESSURE RATED I I |
0084 718-06532 1000.000 LFT | 0.70000 700.00] 1.00000 1000.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0085 718-52610 511.000 CYS | 29.00000 14819.00] 36.00000 18396.00]
AGGREGATE FOR UNDERDRAINS I I |
0086 718-99153 6293.000 SYS | 1.00000 6293.00] 1.80000 11327.40]
GEOTEXTILES FOR UNDERDRAIN I | |
0087 720-44000 8.000 EACH | 300.00000 2400.00] 750.00000 6000.00]
CASTING, ADJUST TO GRADE I I |
0088 720-45045 26.000 EACH | 1600.00000 41600.00] 149500000 38870.00]
INLET, J10 I | |
0089 720-45055 20.000 EACH | 1600.00000 32000.00] 159500000 31900.00]
INLET, M10 I I |
0090 720-45275 1.000 EACH | 1200.00000 1200.00] 1960.00000 1960.00]
PIPE CATCH BASIN, 24 IN. I | |
0091 720-45410 19.000 EACH | 1840.00000 34960.00] 3000.00000 57000.00]
MANHOLE, C4 I I |
0092 720-45510 1.000 EACH | 2400.00000 2400.00] 3000.00000 3000.00]
MANHOLE, C4, MODIFIED I | |
0093 720-95409 1.000 EACH | 2894 .00000 2894 .00 7000.00000 7000.00]
MANHOLE, J4, MODIFIED I I |



CONDUIT, STEEL, GALVANIZED, 2 IN.,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0094 720-95422 6.000 EACH | 254400000 15264.00] 5000.00000 30000.00]
MANHOLE, J4 I |
0095 720-98174 2.000 EACH | 1680.00000 3360.00] 2000.00000 4000.00]
INLET, B15 I I |
0096 720-98555 1.000 EACH | 1700.00000 1700.00] 2100.00000 2100.00]
INLET, C15 I I |
0097 723-06660 204.000 SYS | 500.00000 102000.00]| 700.00000 142800.00]|
WINGWALL I I |
0098 723-07185 90.000 LFT | 1700.00000 153000.00] 2200.00000 198000.00]
STRUCTURE, PRECAST THREE-SIDED, 192 IN. | I |
X 132 IN. I I |
0099 801-04308 4.000 EACH | 15500000 620.00] 565.00000 2260.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0100 801-06201 30.000 SYS | 50.00000 1500.00] 57.00000 1710.00]
TEMPORARY PANEL SIGNS NO PEDESTRIANS I I |
0101 801-06201 30.000 SYS | 50.00000 1500.00] 57.00000 1710.00]
TEMPORARY PANEL SIGNS SIDEWALK CLOSED | | I
0102 801-06625 12.000 EACH | 10.00000 120.00] 135.00000 1620.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0103 801-06640 9.000 EACH | 75.00000 675.00] 285.00000 2565.00]
CONSTRUCTION SIGN, A I | |
0104 801-06645 5.000 EACH | 45_00000 225.00] 100.00000 500.00]
CONSTRUCTION SIGN, B I I |
0105 801-06775 LUMP | 205300.00000 205300.00|]  46258.43000 46258 .43
MAINTAINING TRAFFIC I I |
0106 801-07119 192.000 LFT | 2400000 4608.00] 20.00000 3840.00]
BARRICADE, 111-B I I |
0108 802-05701 220.000 LFT | 14.60000 3212.00] 12.75000 2805.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0109 802-76025 154.000 SFT | 16.60000 2556.40] 2450000 3773.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0110 802-76035 22.000 SFT | 18.20000 400.40] 28.25000 621.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0111 805-01842 2.000 EACH | 950.00000 1900.00] 950.00000 1900.00]
HANDHOLE, SIGNAL I | |
0112 805-01844 380.000 LFT | 13.90000 5282.00] 17.00000 6460.00]
| | |
I I |

UNDERGROUND



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I 1 ) 35-1139301 IC 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0113 805-02087 LUMP | 391.00000 391.00] 285.00000 285.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0114 805-02152 4.000 EACH | 810.00000 3240.00] 104500000 4180.00]
PEDESTRIAN SIGNAL HEAD WITH I | |
INTERNATIONAL SYMBOLS, 18 IN. , WITH I I |
COUNTDOWN DISPLAY I I |
0115 805-03985 70.000 LFT | 2.11000 147.70] 2.85000 199.50]
DETECTOR CABLE 3C 20GA. I | |
0116 805-04133 2.000 EACH | 489.00000 978.00] 995.00000 1990.00]
SIGNAL PEDESTAL, 12 FT. I I |
0117 805-78100 1.000 EACH |  10600.00000 10600.00]  13235.00000 13235.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE I I |
0118 805-78205 2.000 EACH | 640.00000 1280.00] 885.00000 1770.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0119 805-78370 4.000 EACH | 307.00000 1228.00] 228.00000 912.00]
PEDESTRIAN PUSH BUTTON I I |
0120 805-78445 1.000 EACH | 380.00000 380.00] 750.00000 750.00]
SIGNAL SERVICE I | |
0121 805-78467 20.000 LFT | 3.85000 77.00] 3.00000 60.00]
SIGNAL CABLE, 3C 8GA. I I |
0122 805-78480 430.000 LFT | 1.56000 670.80] 1.95000 838.50]
SIGNAL CABLE, 3C 14GA. I I |
0123 805-78485 560.000 LFT | 2.14000 1198.40] 2.05000 1148.00]
SIGNAL CABLE, 5C 14GA. I I |
0124 805-78490 90.000 LFT | 2.10000 189.00] 2.15000 193.50]
SIGNAL CABLE, 7C 14GA. I I |
0125 805-78510 80.000 LFT | 1.72000 137.60] 1.85000 148.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0126 805-78746 372.000 LFT | 8.60000 3199.20] 6.50000 2418.00]|
PREFORMED LOOP DETECTORS I I |
0127 805-78900 2.000 EACH | 610.00000 1220.00] 370.00000 740.00]
PEDESTAL FOUNDATION, A I I |
0128 805-78925 1.000 EACH | 1220.00000 1220.00] 750.00000 750.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0129 805-86898 20.000 LFT | 8.30000 166.00] 10.25000 205.00]
CONDUIT, STEEL, GALVANIZED, .75 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 | )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0130 805-86900 16.000 EACH | 186.00000 2976.00] 250.00000 4000.00]
JUNCTION BOX , ALUMINUM I I |
0131 805-94069 265.000 LFT | 10.80000 2862.00] 11.00000 2915.00]
CONDUIT, STEEL, GALVANIZED, 1 IN. I I |
0132 805-95888 21715.000 LFT | 1.06000 23017.90] 1.00000 21715.00]
WIRE, NO. 8 COPPER, 1C I I |
0136 807-04443 190.000 LFT | 8.60000 1634.00] 7.75000 1472_50]
CONDUIT , PVC, .75 IN., FOR ELECTRIC I I |
0137 807-04443 9275.000 LFT | 7.10000 65852.50] 7.85000 72808.75]
CONDUIT , PVC, 1 IN., FOR ELECTRIC I I |
0138 807-04866 50.000 EACH | 4000.00000 200000.00]| 5180.00000 259000.00]
LUMINAIRE AND POLE, TYPE A I I |
0139 807-04962 9.000 EACH | 1320.00000 11880.00] 1600.00000 14400.00]
LIGHT , GROUND, SPOT, TYPE B I I |
0140 808-06703 848.000 LFT | 0.60000 508.80] 0.85000 720.80]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0141 808-75245 514.000 LFT | 0.60000 308.40] 0.85000 436.90]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0142 808-75297 114.000 LFT | 5.00000 570.00] 5.00000 570.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0143 808-75300 1171.000 LFT | 1.00000 1171.00] 1.25000 1463.75]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0144 808-75320 11.000 EACH | 80.00000 880.00] 101.50000 1116.50]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0145 808-75325 11.000 EACH | 100.00000 1100.00] 145.00000 1595_00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0146 808-92027 1352.000 LFT | 1.20000 1622.40] 1.75000 2366.00]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0147 306-08041 75.000 SYS | 8.25000 618.75] 46.20000 3465.00]
MILLING, PCCP I I |
0148 207-08263 16054.000 SYS | 3.00000 48162.00] 4.75000 76256.50]
SUBGRADE TREATMENT, TYPE IA I | |
0149 807-04654 2.000 EACH | 186.00000 372.00] 570.00000 1140.00]
| |

LIGHT POLE , EXISTING, SALVAGE AND RESE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 271 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,599,868.85 ROUTE :
CALL ORDER : 271 CONTRACT ID : R -28529-A COUNTIES : DELAWARE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-1128289 1C )
IE & B PAVING, INC. |BEATY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0150 802-04314 2.000 EACH |  16828.00000 33656.00]  25000.00000 50000.00]
SIGN ASSEMBLY, SPECIALTY I I |
0151 702-76240 19.000 CYS | 123400000 23446.00] 135.00000 2565.00]|
CONCRETE BLOCKS I I |
0152 805-95889 9540.000 LFT | 0.93000 8872.20] 0.75000 7155.00]
WIRE, NO. 10 COPPER, 1C I I |
0153 807-04651 630.000 LFT | 1.37000 863.10] 0.75000 472_50]
WIRE , AWG, NO. 12 COPPER, 1/C I I |
0154 807-04779 52.000 EACH | 760.00000 39520.00] 685.00000 35620.00]
CONCRETE FOUNDATION WITH GROUNDING , 24 | I |
IN. DIA. X 72 IN. I I |
0155 807-06603 9.000 EACH | 550.00000 4950.00] 975.00000 8775.00]
HANDHOLE, SIDEWALK I | |
0156 720-08299 46.000 EACH | 55.00000 2530.00] 65.00000 2990.00]
DROP INLET PROTECTION, TEMPORARY I I |
SECTION TOTALS I $ 3,389,724 _54] $ 3,672,487.73] $
------------------------------------------ A
|

CONTRACT TOTALS $ 3,389,724 .54 $ 3,672,487.73] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06
PAGE : 281 -1

ENGINEER"S ESTIMATE: $ 23,450.00 ROUTE : 52
CALL ORDER : 281 CONTRACT ID : R -28559-A COUNTIES : HANCOCK
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 06/26/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN™S HAULING & EXCAVATING $ 7,675.00 100.0000%
2 35-1874009 HAUER EXCAVATING $ 8,484.00 110.5407%
3  35-1817574 YARDBERRY LANDSCAPE $ 10,000.00 130.2932%
4  35-1128289 BEATY CONSTRUCTION, INC. $ 12,985.00 169.1857%
IC 1 ) 35-2103617 IC 2 ) 35-1874009 IC 3 ) 35-1817574
IBRYAN™S HAULING & EXCAVATING |HAUER EXCAVATING | YARDBERRY LANDSCAPE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  DEMOLITION OF HOUSES AND BUILDINGS
| | |
0001 202-03000 LUMP | 7325.00000 7325.00] 8174.00000 8174.00] 9000.00000 9000.00
HOUSES AND BUILDINGS, REMOVE | | |
0002 205-06937 200.000 LFT | 1.00000 200.00] 0.20000 40.00] 2.00000 400.00
TEMPORARY SILT FENCE | | |
0003 621-06559 300.000 SYS | 0.50000 150.00] 0.90000 270.00] 2.00000 600.00
MULCHED SEEDING, R | | |
SECTION TOTALS I $ 7,675.00] $ 8,484.00] $ 10,000.00
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 7,675.00] $ 8,484.00] $ 10,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 281 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  23,450.00 ROUTE : 52
CALL ORDER : 281 CONTRACT ID : R -28559-A COUNTIES : HANCOCK
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  DEMOLITION OF HOUSES AND BUILDINGS
| | |
0001 202-03000 LUMP |  11990.00000 11990.00] |
HOUSES AND BUILDINGS, REMOVE I I |
0002 205-06937 200.000 LFT | 1.60000 320.00] |
TEMPORARY SILT FENCE I I |
0003 621-06559 300.000 SYS | 2.25000 675.00] |
MULCHED SEEDING, R I I |
SECTION TOTALS I $ 12,985.00] $ | $
------------------------------------------ Oy S
|

CONTRACT TOTALS $ 12,985.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 291 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 549,815.81 ROUTE :
CALL ORDER 291 CONTRACT ID : R -28612-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 07/28/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 495,911.53 100.0000%
2 35-1120685 WALSH & KELLY INC $ 539,471.65 108.7838%
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION IWALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 34000.00000 34000.00 6000.00000 6000.00
CONSTRUCTION ENGINEERING

0002 105-07039 5.000 MOS 1700.00000 8500.00 2200.00000 11000.00
FIELD OFFICE, B

0003 110-01001 LUMP 37500.00000 37500.00 26000.00000 26000.00
MOBILIZATION AND DEMOBILIZATION

0004 202-02240 250.000 SYS 32.25000 8062.50 16.75000 4187.50
PAVEMENT REMOVAL

0005 202-04089 2.000 EACH 84.00000 168.00 95.00000 190.00
SIGN, SHEET, REMOVE

0006 202-06541 3.000 EACH 350.00000 1050.00 95.00000 285.00

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | I

| | |

REMOVE POST | | |
0007 202-91922 5.000 EACH | 250.00000 1250.00] 280.00000 1400.00]
STUMP, REMOVE I | |
| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

0008 202-96133 60.000 LFT 14.40000 864.00 3.60000 216.00
PIPE, REMOVE

0009 203-02000 2777.000 CYS 7.10000 19716.70 14.00000 38878.00
EXCAVATION, COMMON

0010 203-02070 828.000 CYS 14.75000 12213.00 17.00000 14076.00
BORROW

0011 203-93444 8100.000 TON 8.00000 64800.00 14.00000 113400.00
BACKFILL, ROCK

0012 211-02050 50.000 CYS 22.00000 1100.00 20.00000 1000.00
B BORROW

0013 214-07202 4300.000 SYS 2.50000 10750.00 2.40000 10320.00

GEOGRID, 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 291 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 549,815.81 ROUTE :
CALL ORDER  : 291 CONTRACT ID : R -28612-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 303-01180 1612.000 TON | 26.00000 41912.00] 30.00000 48360.00]
COMPACTED AGGREGATE, NO. 53 I I |
0015 304-07489 20.000 TON | 122.00000 2440.00] 200.00000 4000.00]
HMA PATCHING, TYPE A I I |
0016 306-08034 1900.000 SYS | 5.00000 9500.00] 4.00000 7600.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 402-07432 2552.000 TON | 4400000 112288.00]| 62.00000 15822400
HMA SURFACE, TYPE A I I |
0018 402-07435 706.000 TON | 55.00000 38830.00] 52.00000 36712.00]
HMA INTERMEDIATE, TYPE A I I |
0019 402-07440 20.000 TON | 100.00000 2000.00] 100.00000 2000.00]
HMA BASE, TYPE A I I |
0020 402-07450 262.000 TON | 4400000 11528.00] 52_00000 13624.00]
HMA, TYPE A, WEDGE AND LEVEL I I |
0021 406-05520 15.000 TON | 440.00000 6600.00] 0.01000 0.15]
ASPHALT FOR TACK COAT I I |
0022 601-99105 100.000 LFT | 33.60000 3360.00] 32.00000 3200.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0023 603-04099 5.000 EACH | 367.50000 1837.50] 350.00000 1750.00]
PIPE BOLLARD I I |
0024 615-06496 50.000 EACH | 60.90000 3045.00] 15.00000 750.00]
PARKING BARRIER , RESET I | |
0025 621-01004 1.000 EACH | 210.00000 210.00] 200.00000 200.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0026 621-06559 2952.000 SYS | 0.79000 2332.08] 0.75000 2214.00]
MULCHED SEEDING, R I I |
0027 621-06570 170.000 CYS | 51.50000 8755.00]| 60.00000 10200.00]
TOP SOIL I I |
0028 624-92647 3.000 ACRE | 735.00000 2205.00] 700.00000 2100.00]
HERBICIDE TREATMENT I I |
0029 702-94656 97.000 CYS | 20.00000 1940.00] 60.00000 5820.00]|
CONCRETE, B I I |
0030 715-05149 25.000 LFT | 28.25000 706.25] 38.00000 950.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0031 715-05152 25.000 LFT | 33.50000 837.50] 40.00000 1000.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0032 715-05168 60.000 LFT | 2440000 1464.00] 28.00000 1680.00]
| | |

PIPE, TYPE 3, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 291 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 549,815.81 ROUTE :
CALL ORDER  : 291 CONTRACT ID : R -28612-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 715-05171 25.000 LFT | 33.50000 837.50] 40.00000 1000.00]
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
0034 715-46000 2.000 EACH | 382.00000 764.00] 250.00000 500.00]
PIPE END SECTION, 12 IN. I I |
0035 715-46010 2.000 EACH | 400.00000 800.00] 300.00000 600.00]
PIPE END SECTION, 18 IN. I I |
0036 720-45005 1.000 EACH | 1925.00000 1925.00] 145500000 1455_00]
INLET, A2 I I |
0037 720-45400 1.000 EACH | 248500000 2485_00] 1540.00000 1540.00]
MANHOLE, A4 I I |
0038 801-06775 LUMP |  35000.00000 35000.00] 4000.00000 4000.00]
MAINTAINING TRAFFIC I I |
0039 802-02475 1.000 EACH | 367.50000 367.50] 650.00000 650.00]
SIGN, PANEL, REMOVE AND RELOCATE I I |
0040 808-06694 800.000 LFT | 0.55000 440.00] 0.60000 480.00]
LINE, PAINT, SOLID, YELLOW, 8 IN. I I |
0041 808-06713 2400.000 LFT | 0.21000 504.00] 0.30000 720.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0042 808-75007 2000.000 LFT | 0.26000 520.00] 0.50000 1000.00]
LINE, PAINT, SOLID, WHITE, 6 IN. I I |
0043 808-97222 10.000 EACH | 50.40000 504.00] 19.00000 190.00]
PAVEMENT MESSAGE MARKINGS, PAINT, I | |
HANDICAP SYMBOL I I |
SECTION TOTALS | $ 495,911 .53 $ 539,471.65| $
------------------------------------------ A
|

CONTRACT TOTALS $ 495,911.53] $ 539,471.65] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 311 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  602,000.00 ROUTE : SR 43
CALL ORDER  : 311 CONTRACT ID : R -28705-A COUNTIES : TIPPECANOE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 05/20/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1917625 MILESTONE CONTRACTORS, L.P. $ 94,000.00 100.0000%
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ROADSIDE TREE REMOVAL
| | |
0001 105-06845 LUMP |  10000.00000 10000.00] |
CONSTRUCTION ENGINEERING I I |
0002 110-01001 LUMP | 4700.00000 4700.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0003 201-52370 LUMP |  55000.00000 55000.00] |
CLEARING RIGHT OF WAY I I |
0004 801-06775 LUMP |  24300.00000 24300.00] |
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 94,000.00] $ | $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 94,000.00] $ 539,471.65] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 331 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,937,315.00 ROUTE : SR 101
CALL ORDER 331 CONTRACT ID : RS-26402-A COUNTIES : FRANKLIN
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 07/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0844079 ROHE, PAUL H. COMPANY $ 1,488,883.58 100.0000%
2  35-1357381 O"MARA, DAVE CONTRACTOR $ 1,574,754.70 105.7675%
IC 1 ) 35-0844079 IC 2 ) 35-1357381 1C )
IROHE, PAUL H. COMPANY |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4600.00000 4600.00]| 7000.00000 7000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1400 .00000 8400.00] 1000.00000 6000.00]
FIELD OFFICE, B I | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  24550.00000 24550.00]  79000.00000 79000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 202-02272 150.000 LFT | 15.00000 2250.00] 20.00000 3000.00]
PAVED SIDE DITCH, REMOVE I I |
0008 303-01180 1680.000 TON | 26.00000 43680.00] 22.00000 36960.00]
COMPACTED AGGREGATE, NO. 53 , FOR | | |
SHOULDER I I |
0009 304-07490 200.000 TON | 85.00000 17000.00] 100.00000 20000.00]
HMA PATCHING, TYPE B I I |
0010 304-07493 1739.000 TON | 45_00000 78255.00] 50.00000 86950.00]
WIDENING WITH HMA, TYPE B I I |
0011 306-08034 161140.000 SYS | 0.28000 45119.20] 0.50000 80570.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0012 306-08043 280.000 SYS | 0.60000 168.00] 10.00000 2800.00]
| | |

MILLING, TRANSITION



TEMPORARY PAVEMENT MARKING, RéMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 331 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,937,315.00 ROUTE : SR 101
CALL ORDER  : 331 CONTRACT ID : RS-26402-A COUNTIES : FRANKLIN
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-0844079 IC 2 ) 35-1357381 1C )
IROHE, PAUL H. COMPANY |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 306-08432 7180.000 SYS | 0.60000 4308.00] 1.00000 7180.00]
MILLING, APPROACH I I |
0014 401-06264 LUMP | 1500.00000 1500.00] 5000.00000 5000.00]|
PROFILOGRAPH, HMA I I |
0015 401-07321 13470.000 TON | 4250000 572475.00] 40.00000 538800.00]
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0016 401-07371 13470.000 TON | 38.50000 518595.00] 36.50000 491655.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm | I |
0017 402-07451 250.000 TON | 60.00000 15000.00] 60.00000 15000.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0018 406-05520 92.000 TON | 170.00000 15640.00] 200.00000 18400.00]
ASPHALT FOR TACK COAT I I |
0019 607-95754 545.000 LFT | 12.00000 6540.00] 8.00000 4360.00]
PAVED SIDE DITCH, BREAK I I |
0020 610-07487 320.000 TON | 65.00000 20800.00] 80.00000 25600.00]
HMA FOR APPROACHES, TYPE B I I |
0021 615-06525 1.000 EACH | 500.00000 500.00] 300.00000 300.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0022 616-02320 200.000 SYS | 5.70000 1140.00] 3.00000 600.00]
GEOTEXTILES I I |
0023 616-06451 420.000 TON | 29.00000 12180.00] 30.00000 12600.00]
RIPRAP, UNIFORM I | |
0024 621-06553 25.000 LBS | 30.00000 750.00] 100.00000 2500.00]
SEED MIXTURE, R I I |
0025 621-06565 0.500 TON | 630.00000 315.00] 500.00000 250.00]
MULCHING MATERIAL I | |
0026 715-05048 3300.000 LFT | 3.50000 11550.00] 4.00000 13200.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0027 715-05053 180.000 LFT | 20.00000 3600.00] 20.00000 3600.00]
PIPE, UNDERDRAIN OUTLET, 6 IN. I | |
0028 718-06529 9.000 EACH | 200.00000 1800.00] 450.00000 4050.00]
OUTLET PROTECTOR, 2 I I |
0029 718-52610 219.000 CYS | 27.00000 5913.00] 38.50000 8431.50]
AGGREGATE FOR UNDERDRAINS I | |
0030 801-06203 11060.000 LFT | 0.28000 3096.80]| 0.50000 5530.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0031 801-06207 5530.000 LFT | 0.60000 3318.00] 1.00000 5530.00]
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 331 -3
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 1,937,315.00 ROUTE : SR 101
CALL ORDER  : 331 CONTRACT ID : RS-26402-A COUNTIES : FRANKLIN
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-0844079 IC 2 ) 35-1357381 1C )
IROHE, PAUL H. COMPANY |0°MARA, DAVE CONTRACTOR |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0032 801-06640 30.000 EACH | 130.00000 3900.00] 140.00000 4200.00]
CONSTRUCTION SIGN, A I |
0033 801-06775 LUMP |  33340.00000 33340.00] 54000.00000 54000.00]
MAINTAINING TRAFFIC I I |
0034 804-06770 9.000 EACH | 120.00000 1080.00] 200.00000 1800.00]
DELINEATOR POST I I |
0035 808-06711 1412.000 LFT | 0.09000 127.08]| 0.10000 141.20]
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0036 808-06712 10310.000 LFT | 0.10000 1031.00] 0.10000 1031.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0037 808-06713 88870.000 LFT | 0.10000 8887.00]| 0.10000 8887.00]|
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0038 808-06714 17400.000 LFT | 0.10000 1740.00] 0.10000 1740.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0039 808-75297 48.000 LFT | 10.00000 480.00] 12.00000 576.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0040 808-75320 2.000 EACH | 150.00000 300.00] 200.00000 400.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0041 808-75325 1.000 EACH | 200.00000 200.00] 250.00000 250.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0042 808-75998 843.000 EACH | 17.50000 14752.50] 20.00000 16860.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 1,488,883.58] $ 1,574,754.70] $
—————————————————————————————————————————— ey
|

$ 1,488,883.58] $ 1,574,754.70] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 03/20/06

PAGE : 341 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  910,564.00 ROUTE : SR 44
CALL ORDER : 341 CONTRACT ID : RS-27550-A COUNTIES : RUSH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 08/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0844079 ROHE, PAUL H. COMPANY $ 634,086.86 100.0000%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 696,963.62 109.9161%
3 35-1357381 O MARA, DAVE CONTRACTOR $ 697,839.42 110.0542%
4  35-0918397 RIETH RILEY CONSTRUCTION $ 852,543.00 134.4521%
IC 1 ) 35-0844079 IC 2 ) 35-1917625 IC 3 ) 35-1357381
IROHE, PAUL H. COMPANY IMILESTONE CONTRACTORS, L.P. |O MARA, DAVE CONTRACTOR
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3900.00000 3900.00] 1500.00000 1500.00] 5000.00000 5000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 6.000 MOS | 100000000 6000.00] 1300.00000 7800.00] 1000.00000 6000.00
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 7420.00000 7420.00]  32000.00000 32000.00]  16000.00000 16000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-01180 1702.000 TON | 23.00000 39146.00] 12.50000 21275.00] 20.00000 34040.00
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE I I |
0008 304-07490 100.000 TON | 100.00000 10000.00] 100.00000 10000.00] 125.00000 12500.00
HMA PATCHING, TYPE B I I |
0009 306-08042 128708.000 SYS | 0.25000 32177.00] 0.53000 68215.24] 0.50000 64354 .00
MILLING, SCARIFICATION/PROFILE I I |
0010 306-08043 1200.000 SYS | 0.60000 720.00] 0.53000 636.00] 1.00000 1200.00
MILLING, TRANSITION I I |
0011 306-08432 7358.000 SYS | 0.50000 3679.00] 1.00000 7358.00] 1.25000 9197.50
| | |

MILLING, APPROACH



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 910,564.00

CALL ORDER © 341 CONTRACT ID : RS-27550-A
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES : RUSH

SR 44

DATE :
PAGE :

03720706
341 -2

( 1 ) 35-0844079
R

IC
OHE, PAUL H. COMPANY IM
I

LINE NO /7 ITEM CODE 7/ ALT

2

) 35-1917625 |
ILESTONE CONTRACTORS, L.P. |
|

3 ) 35-1357381

MARA, DAVE CONTRACTOR

UNIT PRICE

200.

70.

500.

135.

30000.

10.

10.

20.

-00000

.00000

00000

00000

00000

.00000

00000

00000

.40000

00000

.12000

.12000

.12000

00000

00000

AMOUN

423160.
7000.
47880.
500.

2060.

2970.
30000.
320.
2000.
993.
9143.
1478.

5680.

11360.

697,839.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
—————————————————————————————————————————— A
0012 401-06264 LUMP | 1800.00000 1800.00] 1200.00000 1200.00]
PROFILOGRAPH, HMA I I |
0013 401-07321 10579.000 TON | 41.15000 435325.85] 4185000 442731._15|
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0014 406-05520 35.000 TON | 205.00000 7175.00] 200.00000 7000.00]
ASPHALT FOR TACK COAT I I |
0015 610-07487 684.000 TON | 62.00000 42408.00] 70.00000 47880.00]
HMA FOR APPROACHES, TYPE B I I |
0016 720-44000 1.000 EACH | 250.00000 250.00] 525.00000 525.00]
CASTING, ADJUST TO GRADE I I |
0017 801-06207 2060.000 LFT | 0.60000 1236.00] 1.35000 2781.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0018 801-06640 22.000 EACH | 120.00000 2640.00] 129.00000 2838.00]
CONSTRUCTION SIGN, A I I |
0019 801-06775 LUMP |  13500.00000 13500.00]  13300.00000 13300.00]
MAINTAINING TRAFFIC I | |
0020 805-02328 800.000 LFT | 0.20000 160.00] 0.50000 400.00]
SIGNAL CABLE, 1C 14GA. I I |
0021 805-78795 200.000 LFT | 8.50000 1700.00] 10.00000 2000.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0022 808-06712 8276.000 LFT | 0.11000 910.36] 0.13000 1075.88]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0023 808-06713 76192.000 LFT | 0.11000 8381.12] 0.13000 9904.96|
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0024 808-06714 12323.000 LFT | 0.11000 1355.53] 0.13000 1601.99]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0025 808-75996 568.000 EACH | 7.50000 4260.00]| 6.15000 3493.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0026 808-75998 568.000 EACH | 17.50000 9940.00] 20.15000 11445.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 634,086.86| $ 696,963.62]|
------------------------------------------ A
CONTRACT TOTALS I $ 634,086.86| $ 696,963.62]

697,839.

T

.00

00

00

00

00

00

00

00

00

00

12

04

76

00

00

42

42




TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 341 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  910,564.00 ROUTE : SR 44
CALL ORDER : 341 CONTRACT ID : RS-27550-A COUNTIES : RUSH
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]| |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2400.00000 14400.00] |
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  21615.05000 21615.05] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-01180 1702.000 TON | 25.00000 42550.00] |
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE I I |
0008 304-07490 100.000 TON | 120.00000 12000.00] |
HMA PATCHING, TYPE B I I |
0009 306-08042 128708.000 SYS | 0.70000 90095.60] |
MILLING, SCARIFICATION/PROFILE I | |
0010 306-08043 1200.000 SYS | 2.00000 2400.00] |
MILLING, TRANSITION I I |
0011 306-08432 7358.000 SYS | 1.70000 12508.60] |
MILLING, APPROACH I | |
0012 401-06264 LUMP | 4800.00000 4800.00] |
PROFILOGRAPH, HMA I I |
0013 401-07321 10579.000 TON | 48_75000 515726.25] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I | |
0014 406-05520 35.000 TON | 205.00000 7175.00] |
ASPHALT FOR TACK COAT I I |
0015 610-07487 684.000 TON | 105.00000 71820.00] |
HMA FOR APPROACHES, TYPE B I I I
0016 720-44000 1.000 EACH | 570.00000 570.00] |
CASTING, ADJUST TO GRADE I I |
0017 801-06207 2060.000 LFT | 1.00000 2060.00] |
| | |
| | |

4 1IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 910,564.00

CALL ORDER © 341 CONTRACT ID : RS-27550-A
LETTING DATE : 03/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

: SR 44
: RUSH

( 4 ) 35-0918397
RIETH RILEY CONSTRU
LINE NO / ITEM CODE / ALT

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0018 801-06640 22.000 EACH | 125.00000
CONSTRUCTION SIGN, A |
0019 801-06775 LUMP |  19000.00000
MAINTAINING TRAFFIC |
0020 805-02328 800.000 LFT | 0.50000
SIGNAL CABLE, 1C 14GA. |
0021 805-78795 200.000 LFT | 11.00000
SAW CUT FOR ROADWAY LOOP AND SEALER |
0022 808-06712 8276.000 LFT | 0.10000
LINE, PAINT, BROKEN, YELLOW, 4 IN. |
0023 808-06713 76192.000 LFT | 0.10000
LINE, PAINT, SOLID, WHITE, 4 IN. |
0024 808-06714 12323.000 LFT | 0.10000
LINE, PAINT, SOLID, YELLOW, 4 IN. |
0025 808-75996 568.000 EACH | 8.80000
SNOWPLOWABLE RAISED PAVEMENT MARKER, |
REMOVE |
0026 808-75998 568.000 EACH | 19.00000
SNOWPLOWABLE RAISED PAVEMENT MARKER |
SECTION TOTALS I $
__________________________________________ +
CONTRACT TOTALS I $

CTION

AMOUNT|

2200.

827.

7619.

1232.

4998.

AMOUNT




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 361 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,202,229.00 ROUTE : SR 63
CALL ORDER : 361 CONTRACT ID : RS-28059-D COUNTIES : VERMILLION
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 10/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,294,328.62 100.0000%
2 35-1111003 WHITE CONSTRUCTION, INC. $ 3,646,226.55 110.6819%
IC 1 ) 35-1917625 IC 2 ) 35-1111003 1C )
IMILESTONE CONTRACTORS, L.P. |WHITE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP 10000.00000 10000.00 18000.00000 18000.00
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH 115.00000 115.00 150.00000 150.00
RADIO

0003 105-07038 12.000 MOS 2100.00000 25200.00 2200.00000 26400.00
FIELD OFFICE, A

0004 105-08520 2.000 EACH 135.00000 270.00 200.00000 400.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 24.000 MOS 135.00000 3240.00 100.00000 2400.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 12.000 MOS 115.00000 1380.00 100.00000 1200.00

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | I

| | |
RADIO SERVICE | | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

I I I

MINUTES

0008 109-08440 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0009 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0010 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0011 110-01001 LUMP 164700.00000 164700.00 166500.00000 166500.00
MOBILIZATION AND DEMOBILIZATION

0012 301-07448 100.000 TON 80.00000 8000.00 80.00000 8000.00

COMPACTED AGGREGATE, NO. 53, BASE



LINE, EPOXY, SOLID, YELLOW, 4 IN. , FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 361 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,202,229.00 ROUTE : SR 63
CALL ORDER  : 361 CONTRACT ID : RS-28059-D COUNTIES : VERMILLION
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1111003 1C )
IMILESTONE CONTRACTORS, L.P. |WHITE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 304-07783 500.000 TON | 135.00000 67500.00] 185.00000 92500.00]
HMA PATCHING, TYPE D I I |
0014 306-08034 383852.000 SYS | 1.26000 483653.52] 0.82000 314758.64]|
MILLING, ASPHALT, 1 1/2 IN. I I |
0015 306-08043 26100.000 SYS | 2.30000 60030.00] 4.20000 109620.00]
MILLING, TRANSITION I I |
0016 401-06264 LUMP | 5500.00000 5500.00]  20900.00000 20900.00]
PROFILOGRAPH, HMA I I |
0017 401-07329 31668.000 TON | 64.25000 2034669.00| 75.00000 2375100.00]
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm I I |
0018 406-05520 98.000 TON | 310.00000 30380.00] 300.00000 29400.00]
ASPHALT FOR TACK COAT I I |
0019 610-07788 2208.000 TON | 9400000 207552.00] 88.50000 195408.00]
HMA FOR APPROACHES, TYPE D I I |
0020 615-06505 1.000 EACH | 900.00000 900.00] 900.00000 900.00]
MONUMENT, B I I |
0021 615-06525 3.000 EACH | 800.00000 2400.00] 900.00000 2700.00]
CASTING ADJUSTED TO GRADE, MONUMENT I I |
0022 801-01093 6.000 EACH | 900.00000 5400.00]| 1204 .50000 7227.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0023 801-03290 10.000 EACH | 150.00000 1500.00] 4500000 450.00]
CONSTRUCTION SIGN, C I I |
0024 801-06207 12881.000 LFT | 1.30000 16745.30] 1.45000 18677.45]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0025 801-06640 43.000 EACH | 170.00000 7310.00] 145.00000 6235.00]
CONSTRUCTION SIGN, A I I |
0026 801-06710 100.000 DAY | 13.00000 1300.00] 15.00000 1500.00]
FLASHING ARROW SIGN I | |
0027 801-06775 LUMP |  72600.00000 72600.00] 126131.00000 126131.00]
MAINTAINING TRAFFIC I I |
0028 808-03002 150.000 LFT | 2.00000 300.00] 5.50000 825.00]
LINE, EPOXY, BROKEN, WHITE, 4 IN. , FOR | | |
CONCRETE STRUCTURE I I |
0029 808-03631 1500.000 LFT | 1.50000 2250.00] 5.50000 8250.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. , FOR | I |
CONCRETE STRUCTURE I | |
0030 808-03632 1500.000 LFT | 1.50000 2250.00] 5.50000 8250.00]
| | |
I I |

CONCRETE STRUCTURE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 361 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,202,229.00 ROUTE : SR 63
CALL ORDER  : 361 CONTRACT ID : RS-28059-D COUNTIES : VERMILLION
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-1111003 1C )
IMILESTONE CONTRACTORS, L.P. |WHITE CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0031 808-06702 12880.000 LFT | 0.31000 3992.80] 0.53000 6826.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | I |
IN. | | |
0032 808-06703 128804.000 LFT | 0.25000 32201.00] 0.32000 41217 .28
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0033 808-06716 3150.000 LFT | 0.80000 2520.00] 0.35000 1102.50]
LINE, REMOVE , FOR CONCRETE STRUCTURE | I |
0034 808-75245 128804.000 LFT | 0.25000 32201.00] 0.32000 41217 .28
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0035 808-75297 400.000 LFT | 3.25000 1300.00] 3.60000 1440.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0036 808-75996 1990.000 EACH | 3.50000 6965.00] 6.30000 12537.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
SECTION TOTALS I $ 3,294,328.62| $ 3,646,226.55] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 3,294,328.62] $ 3,646,226.55] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 371 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,112,103.00 ROUTE : 47
CALL ORDER 371 CONTRACT ID : RS-28319-A COUNTIES : PARKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,044,680.19 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,113,173.00 106.5563%
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 5500.00000 5500.00] 5400.00000 5400.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 80.00000 80.00] 90.00000 90.00]
RADIO I | |
0004 105-08520 2.000 EACH | 80.00000 160.00] 90.00000 180.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 5.000 MOS | 110.00000 550.00] 100.00000 500.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0006 105-08523 5.000 MOS | 110.00000 550.00] 100.00000 500.00]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0008 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0009 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0010 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0011 110-01001 LUMP |  52200.00000 52200.00]  34363.40000 34363.40]
MOBILIZATION AND DEMOBILIZATION I I |
0012 202-02241 126.000 LFT | 3.50000 441.00] 3.60000 453_60]
GUARDRAIL, REMOVE I I |
0013 202-93741 9.000 EACH | 575.00000 5175.00] 205.00000 1845_00]
| | |

GUARD RAIL END TREATMENT, REMOVE



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 371 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,112,103.00 ROUTE : 47
CALL ORDER : 371 CONTRACT ID : RS-28319-A COUNTIES : PARKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 | )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0014 303-01180 875.000 TON | 4200000 36750.00] 2400000 21000.00]
COMPACTED AGGREGATE, NO. 53 I I |
0015 303-07449 1513.000 TON | 8.00000 12104.00] 27.00000 40851.00]
COMPACTED AGGREGATE, NO. 73 I I |
0016 304-07490 925.000 TON | 83.00000 76775.00] 110.00000 101750.00]
HMA PATCHING, TYPE B I I |
0017 306-08033 100801.000 SYS | 0.70000 70560.70] 0.85000 85680.85|
MILLING, ASPHALT, 1 IN. I I |
0018 306-08043 293.000 SYS | 4.00000 1172.00] 4.00000 1172.00]
MILLING, TRANSITION I I |
0019 306-08432 1973.000 SYS | 5.00000 9865.00| 4.00000 7892.00]
MILLING, APPROACH I I |
0020 401-06264 LUMP | 2700.00000 2700.00] 6400.00000 6400.00]
PROFILOGRAPH, HMA I I |
0021 401-07321 8458.000 TON | 45_50000 384839.00] 53.00000 44827400
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0022 402-07451 100.000 TON | 57.00000 5700.00] 65.00000 6500.00]
HMA, TYPE B, WEDGE AND LEVEL I I |
0023 404-05511 27523.000 SYS | 1.20000 33027.60] 1.40000 38532.20]
SEAL COAT, 2 I I |
0024 406-05520 26.000 TON | 300.00000 7800.00] 205.00000 5330.00]
ASPHALT FOR TACK COAT I | |
0025 601-01626 1.000 EACH | 150000000 1500.00] 1550.00000 1550.00]
GUARDRAIL CONNECTOR SYSTEM, W BEAM, I I |
CURVED, 2 I I |
0026 601-94689 9.000 EACH | 2750.00000 24750.00] 2250.00000 20250.00]
GUARDRAIL END TREATMENT, 0S I I |
0027 601-95300 4.000 EACH | 88.00000 352.00] 85.00000 340.00]
CONNECTOR, A S I I |
0028 601-99105 1256.000 LFT | 15.00000 18840.00] 15.50000 19468.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0029 601-99132 1.000 EACH | 65.00000 65.00] 68.00000 68.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | I |
SPACING I | |
0030 610-07487 491.000 TON | 87.00000 42717.00] 110.00000 54010.00]
HMA FOR APPROACHES, TYPE B I I |
0031 612-04315 100.000 TON | 895.00000 89500.00] 893.00000 89300.00]
ASPHALT MATERIAL FOR UNDERSEAL I | |
0032 612-05081 1.000 EACH | 3000.00000 3000.00] 3000.00000 3000.00]
| | |
I I |

UNDERSEAL



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 371 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,112,103.00 ROUTE : 47
CALL ORDER : 371 CONTRACT ID : RS-28319-A COUNTIES : PARKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 | )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0033 612-60410 1663.000 EACH | 8.00000 13304.00] 8.00000 13304.00]
DRILLED HOLE FOR UNDERSEAL I I |
0034 801-01093 2.000 EACH | 950.00000 1900.00] 1350.00000 2700.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0035 801-03290 2.000 EACH | 135.00000 270.00] 200.00000 400.00]
CONSTRUCTION SIGN, C I I |
0036 801-06203 4200.000 LFT | 0.30000 1260.00] 1.00000 4200.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0037 801-06207 4200.000 LFT | 1.30000 5460.00]| 1.00000 4200.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0038 801-06640 31.000 EACH | 110.00000 3410.00] 120.00000 3720.00]
CONSTRUCTION SIGN, A I I |
0039 801-06775 LUMP |  61250.00000 61250.00]  27000.00000 27000.00]
MAINTAINING TRAFFIC I I |
0040 808-03631 730.000 LFT | 2.75000 2007.50] 2.00000 1460.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. FOR I I |
CONCRETE STRUCTURES I I |
0041 808-03632 730.000 LFT | 2.50000 1825.00] 2.00000 1460.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. FOR | | |
CONCRETE STRUCTURES I | |
0042 808-06703 82075.000 LFT | 0.32000 26264.00] 0.27000 22160.25]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0043 808-06705 50.000 LFT | 1.60000 80.00] 2.60000 130.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0044 808-06716 1460.000 LFT | 0.40000 584.00] 1.30000 1898.00]
LINE, REMOVE FOR CONCRETE STRUCTURES I I |
0045 808-75043 150.000 LFT | 1.25000 187.50] 2.10000 315.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | | |
0046 808-75240 5123.000 LFT | 0.35000 1793.05] 0.27000 1383.21]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. I | |
0047 808-75245 59707.000 LFT | 0.32000 19106.24] 0.27000 16120.89]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0048 808-75297 400.000 LFT | 5.00000 2000.00] 4.20000 1680.00]
| | |
| | |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 371 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,112,103.00 ROUTE : 47
CALL ORDER : 371 CONTRACT ID : RS-28319-A COUNTIES : PARKE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0049 808-75996 1036.000 EACH | 5.60000 5801.60] 6.60000 6837.60]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0050 105-07038 5.000 MOS | 2300.00000 11500.00] 1900.00000 9500.00]
FIELD OFFICE, A I |
SECTION TOTALS I $ 1,044,680.19] $ 1,113,173.00] $
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,044,680.19] $ 1,113,173.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 381 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,216,147.40 ROUTE : SR 39
CALL ORDER : 381 CONTRACT ID : RS-28355-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 07/22/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 898,964.25 100.0000%
2 35-1120685 WALSH & KELLY INC $ 1,120,996.61 124.6987%
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2400.00000 2400.00] 6000.00000 6000.00]|
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1700.00000 8500.00] 1950.00000 9750.00]
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 108.00000 324.00] 125.00000 375.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 15.000 MOS | 108.00000 1620.00] 85.00000 1275.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  25600.00000 25600.00] 55500.00000 55500.00]
MOBILIZATION AND DEMOBILIZATION I | |
0010 202-02241 1533.000 LFT | 2.08000 3188.64] 2.00000 3066.00]
GUARDRAIL, REMOVE I I |
0011 202-02271 10.000 EACH | 660.00000 6600.00] 400.00000 4000.00]
HEADWALL, REMOVE I | |
0012 202-93741 24.000 EACH | 370.33000 8887.92| 140.00000 3360.00]
| | |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 381 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,216,147.40 ROUTE : SR 39
CALL ORDER : 381 CONTRACT ID : RS-28355-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 203-02070 50.000 CYS | 63.00000 3150.00] 20.00000 1000.00]
BORROW I I |
0014 203-02080 0.300 MILE | 12160.00000 3648.00]  12000.00000 3600.00]
LINEAR GRADING I I |
0015 211-07454 100.000 CYS | 7.50000 750.00] 22.00000 2200.00]
STRUCTURE BACKFILL I I |
0016 303-07449 1800.000 TON | 22.00000 39600.00] 20.00000 36000.00]
COMPACTED AGGREGATE, NO. 73 I I |
0017 304-07491 1000.000 TON | 55.00000 55000.00] 100.00000 100000.00]
HMA PATCHING, TYPE C I I |
0018 306-08033 85610.000 SYS | 0.35000 29963.50] 0.50000 42805.00]
MILLING, ASPHALT, 1 IN. I I |
0019 306-08034 1081.000 SYS | 1.23000 1329.63] 0.60000 648.60]
MILLING, ASPHALT, 1 1/2 IN. I I |
0020 306-08037 10453.000 SYS | 1.14000 11916.42] 1.00000 10453.00]
MILLING, ASPHALT, 3 IN. I I |
0021 306-08043 900.000 SYS | 2.72000 2448_00] 3.00000 2700.00]
MILLING, TRANSITION I I |
0022 306-08432 7222.000 SYS | 1.52000 10977.44]| 5.01000 36182.22|
MILLING, APPROACH I I |
0023 401-06264 LUMP | 800.00000 800.00] 8000.00000 8000.00]
PROFILOGRAPH, HMA I | |
0024 401-07328 7152.000 TON | 4225000 302172.00] 49.00000 350448.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0025 401-07335 1012.000 TON | 51.10000 51713.20] 58.00000 58696.00]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0026 401-07404 1437.000 TON | 41.99000 60339.63] 41.00000 58917.00]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 m | I |
0027 406-05520 26.000 TON | 384.50000 9997.00] 0.01000 0.26]
ASPHALT FOR TACK COAT I | |
0028 601-01522 4.000 EACH | 214240000 8569.60]| 2060.00000 8240.00]
GUARDRAIL TRANSITION TYPE TGB I I |
0029 601-94689 25.000 EACH | 239200000 59800.00] 2300.00000 57500.00]
GUARDRAIL END TREATMENT, 0S I | |
0031 601-99105 1437.500 LFT | 16.07000 23100.63] 15.45000 22209.38]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0032 610-07488 300.000 TON | 60.00000 18000.00] 130.00000 39000.00]
HMA FOR APPROACHES, TYPE C | | |
0033 615-06527 7.000 EACH | 681.20000 4768.40] 530.00000 3710.00]
| | |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 381 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,216,147.40 ROUTE : SR 39
CALL ORDER : 381 CONTRACT ID : RS-28355-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0034 621-06574 100.000 SYS | 19.86000 1986.00] 19.10000 1910.00]
SODDING I I |
0035 715-01354 250.000 LFT | 18.72000 4680.00]| 18.00000 4500.00]
CLEAN EXISTING PIPE I I |
0036 715-03475 1.000 EACH | 825.00000 825.00] 1400.00000 1400.00]
SAFETY METAL END SECTION, 4:1, 15 IN. | I |
0037 715-05119 235.000 LFT | 25.50000 5992.50] 50.00000 11750.00]
PIPE, TYPE 1, CIRCULAR, 15 IN. I I |
0038 715-46005 9.000 EACH | 725.00000 6525.00] 800.00000 7200.00]
PIPE END SECTION, 15 IN. I I |
0039 720-45005 2.000 EACH | 1550.00000 3100.00] 2000.00000 4000.00]
INLET, A2 I I |
0040 801-01093 4.000 EACH | 413.92000 1655.68] 398.00000 1592.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0041 801-06203 4055.000 LFT | 0.68000 2757.40] 0.23000 932.65]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0042 801-06207 3635.000 LFT | 1.21000 4398.35] 2.00000 7270.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0043 801-06640 28.000 EACH | 88.40000 2475.20] 85.00000 2380.00]
CONSTRUCTION SIGN, A I | |
0044 801-06775 LUMP |  34300.00000 34300.00]  80000.00000 80000.00]
MAINTAINING TRAFFIC I I |
0045 801-09133 2.000 EACH | 2028.00000 4056.00| 1950.00000 3900.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0046 804-06771 100.000 EACH | 30.16000 3016.00] 29.00000 2900.00]
DELINEATOR POST, FLEXIBLE I I |
0047 804-06771 9.000 EACH | 36.40000 327.60] 35.00000 315.00]
DELINEATOR POST, FLEXIBLE , I | |
NON-REFLECTIVE, GRAY I I |
0048 805-02389 600.000 LFT | 0.77000 462.00] 0.74000 444 00|
SIGNAL CABLE, 2C/14 I I |
0049 805-02441 3200.000 LFT | 1.04000 3328.00] 1.00000 3200.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0050 805-78795 3200.000 LFT | 8.32000 26624.00] 8.00000 25600.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0051 805-92951 14.000 EACH | 145_.60000 2038.40] 140.00000 1960.00]
| | |

SIGNAL DETECTOR HOUSING, ADJUST TO GRAD



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 381 -4
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER"S ESTIMATE: $ 1,216,147.40 ROUTE : SR 39
CALL ORDER : 381 CONTRACT ID : RS-28355-A COUNTIES : LAPORTE
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 808-06701 3260.000 LFT | 0.27000 880.20 0.40000 1304.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0053 808-06703 39061.000 LFT | 0.27000 10546.47] 0.26000 10155.86]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0054 808-75043 600.000 LFT | 1.04000 624.00] 0.82000 492_00]
LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN | I |
0055 808-75240 3000.000 LFT | 0.27000 810.00] 0.44000 1320.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0056 808-75245 18916.000 LFT | 0.27000 5107.32] 0.29000 5485.64|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0057 808-75260 600.000 LFT | 1.56000 936.00] 0.24000 144.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | I |
0058 808-75297 140.000 LFT | 3.64000 509.60] 5.30000 742.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0059 808-75320 6.000 EACH | 67.60000 405.60] 5600000 336.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0060 808-75325 6.000 EACH | 83.20000 499.20] 109.00000 654.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0061 808-75996 536.000 EACH | 3.80000 2036.80] 2.00000 1072.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0062 808-75998 536.000 EACH | 18.72000 10033.92] 18.00000 9648.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0063 601-08434 5.000 EACH | 572.00000 2860.00] 550.00000 2750.00]
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
SECTION TOTALS I $ 898,964.25| $ 1,120,996.61] $
—————————————————————————————————————————— ey
|

$ 898,964.25] $ 1,120,996.61] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 391 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,554,739.00 ROUTE : US 231
CALL ORDER  : 391 CONTRACT ID : RS-28356-A COUNTIES : JASPER
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 08/19/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1120685 WALSH & KELLY INC $ 2,047,556.97 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,403,736.03 117.3953%
3 35-1139301 E & B PAVING, INC. $ 2,511,207.92 122.6441%
IC 1 ) 35-1120685 IC 2 ) 35-0918397 IC 3 ) 35-1139301
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1500.00000 1500.00] 9170.00000 9170.00]  30000.00000 30000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2300.00000 13800.00] 3300.00000 19800.00] 3000.00000 18000.00
FIELD OFFICE, B I I |
0003 105-08520 3.000 EACH | 140.00000 420.00] 110.00000 330.00] 150.00000 450.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 18.000 MOS | 100.00000 1800.00] 110.00000 1980.00] 85.00000 1530.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 100000.00000 100000.00]  76000.00000 76000.00] 125000.00000 125000.00
MOBILIZATION AND DEMOBILIZATION I | |
0010 202-02241 1285.000 LFT | 2.40000 3084.00] 2.40000 3084.00] 2.00000 2570.00
GUARDRAIL, REMOVE I I |
0011 202-93741 8.000 EACH | 140.00000 1120.00] 140.00000 1120.00] 200.00000 1600.00
GUARD RAIL END TREATMENT, REMOVE I | |
0012 202-96133 33.000 LFT | 25.00000 825.00] 34.00000 1122.00] 28.00000 924.00
| | |

PIPE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
391 -2

ENGINEER"S ESTIMATE: $ 2,554,739.00 ROUTE : US 231
CALL ORDER  : 391 CONTRACT ID : RS-28356-A COUNTIES : JASPER
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | 3 ) 35-1139301
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |E & B PAVING,
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 203-02000 1200.000 CYS | 6.00000 7200.00] 4.00000 4800.00] 10.00000 12000.00
EXCAVATION, COMMON I I |
0014 203-02070 400.000 CYS | 14.00000 5600.00]| 4.00000 1600.00] 25.00000 10000.00
BORROW I I |
0015 207-08265 22300.000 SYS | 4.25000 94775.00] 6.50000 144950.00] 4.00000 89200.00
SUBGRADE TREATMENT, TYPE 11A I I |
0016 211-07454 4500.000 CYS | 0.01000 45_00] 4.00000 18000.00] 16.00000 72000.00
STRUCTURE BACKFILL I I |
0017 303-07449 1530.000 TON | 12.00000 18360.00] 22.40000 34272.00] 33.00000 50490.00
COMPACTED AGGREGATE, NO. 73 I I |
0018 304-07490 355.000 TON | 100.00000 35500.00] 135.00000 47925.00]| 100.00000 35500.00
HMA PATCHING, TYPE B I I |
0019 304-07492 10470.000 TON | 4400000 460680.00] 5600000 586320.00] 42.00000 439740.00
WIDENING WITH HMA, TYPE A I I |
0020 306-08033 88850.000 SYS | 0.45000 39982.50] 1.10000 97735.00] 0.30000 26655.00
MILLING, ASPHALT, 1 IN. I I |
0021 306-08043 560.000 SYS | 2.00000 1120.00] 18.00000 10080.00] 6.00000 3360.00
MILLING, TRANSITION I I |
0022 306-08432 7000.000 SYS | 1.75000 12250.00] 3.40000 23800.00] 1.00000 7000.00
MILLING, APPROACH I I |
0023 401-06264 LUMP | 3000.00000 3000.00] 8000.00000 8000.00]  11000.00000 11000.00
PROFILOGRAPH, HMA I | |
0024 401-07321 9220.000 TON | 4400000 405680.00] 47.00000 433340.00] 4500000 414900.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0025 401-07390 15340.000 TON | 37.75000 579085.00] 41_50000 636610.00] 38.00000 582920.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | | |
0026 406-05520 60.000 TON | 320.00000 19200.00] 230.00000 13800.00] 19440000 11664.00
ASPHALT FOR TACK COAT I I |
0027 601-94689 10.000 EACH | 2571.92000 25719.20] 2300.00000 23000.00] 3000.00000 30000.00
GUARDRAIL END TREATMENT, 0S I | |
0029 601-99105 1305.000 LFT | 15.70000 20488.50] 15.70000 20488.50] 13.00000 16965.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0030 611-08232 42_.000 EACH | 50.00000 2100.00] 145.00000 6090.00] 130.00000 5460.00
MAILBOX ASSEMBLY, SINGLE, RESET I | |
0031 615-06527 7.000 EACH | 525.00000 3675.00] 525.00000 3675.00] 350.00000 2450.00
MONUMENT, SECTION CORNER I I |
0032 616-02320 250.000 SYS | 1.00000 250.00] 2.50000 625.00] 4.35000 1087.50
GEOTEXTILES I | |
0033 616-06405 150.000 TON | 30.00000 4500.00] 34.00000 5100.00] 26.14000 3921.00
| | |

RIPRAP, REVETMENT



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

03720706
391 -3

TRANSVERSE MARKINGS, THERMOPLASTIC,

ENGINEER"S ESTIMATE: $ 2,554,739.00 ROUTE : US 231
CALL ORDER  : 391 CONTRACT ID : RS-28356-A COUNTIES : JASPER
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l 2 ) 35-0918397 | 3 ) 35-1139301
[WALSH & KELLY IRIETH RILEY CONSTRUCTION |E & B PAVING,
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0034 621-06559 800.000 SYS | 1.04000 832.00] 1.04000 832.00] 1.04000 832.00
MULCHED SEEDING, R I I |
0035 621-06574 600.000 SYS | 6.15000 3690.00] 6.15000 3690.00] 6.15000 3690.00
SODDING I I |
0036 715-05123 1270.000 LFT | 45_00000 57150.00] 2400000 30480.00] 50.00000 63500.00
PIPE, TYPE 1, CIRCULAR, 24 IN. I I |
0037 715-46005 2.000 EACH | 500.00000 1000.00] 300.00000 600.00] 580.00000 1160.00
PIPE END SECTION, 15 IN. I I |
0038 715-46010 2.000 EACH | 525.00000 1050.00] 320.00000 640.00] 565.00000 1130.00
PIPE END SECTION, 18 IN. I I |
0039 715-46020 1.000 EACH | 550.00000 550.00] 365.00000 365.00] 800.00000 800.00
PIPE END SECTION, 24 IN. I I |
0040 720-45205 3.000 EACH | 1800.00000 5400.00] 2100.00000 6300.00] 1800.00000 5400.00
CATCH BASIN, A2 I I |
0041 801-06203 2450.000 LFT | 0.28000 686.00]| 0.28000 686.00] 3.00000 7350.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0042 801-06207 1300.000 LFT | 2.00000 2600.00] 2.50000 3250.00] 3.00000 3900.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0043 801-06640 87.000 EACH | 78.00000 6786.00] 78.00000 6786.00] 149.00000 12963.00
CONSTRUCTION SIGN, A I | |
0044 801-06775 LUMP |  34000.00000 34000.00]  22500.00000 22500.00] 321300.00000 321300.00
MAINTAINING TRAFFIC I I |
0045 804-06771 6.000 EACH | 44 50000 267.00] 30.00000 180.00] 30.00000 180.00
DELINEATOR POST, FLEXIBLE I I |
0046 808-06713 64914.000 LFT | 0.11000 7140.54] 0.10000 6491.40] 0.10000 6491.40
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0047 808-06723 6.000 EACH | 52.00000 312.00] 52.00000 312.00] 60.00000 360.00
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW I | |
0048 808-75205 3036.000 LFT | 0.28000 850.08] 0.28000 850.08] 0.28000 850.08
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0049 808-75240 7477.000 LFT | 0.42000 3140.34] 0.42000 3140.34] 0.28000 2093.56
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0050 808-75245 8252.000 LFT | 0.28000 2310.56] 0.28000 2310.56] 0.28000 2310.56
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0051 808-75297 132.000 LFT | 5.95000 785.40] 5.95000 785.40] 5.00000 660.00
| | |
I I |

STOP LINE, 24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :

PAGE : 391 -4

03720706

ENGINEER"S ESTIMATE: $ 2,554,739.00 ROUTE : US 231
CALL ORDER  : 391 CONTRACT ID : RS-28356-A COUNTIES : JASPER
LETTING DATE : 03/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 l ) 35-0918397 | 3 ) 35-1139301
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION IE & B PAVING, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0052 808-75996 423.000 EACH | 4.00000 1692.00] 6.30000 2664.90] 9.34000 3950.82
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0053 808-75998 497.000 EACH | 16.05000 7976.85| 16.05000 7976.85| 18.00000 8946.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0054 601-08434 3.000 EACH | 575.00000 1725.00] 575.00000 1725.00] 1200.00000 3600.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0055 621-01004 2.000 EACH | 425.00000 850.00] 425.00000 850.00] 425.00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0056 610-07487 750.000 TON | 60.00000 45000.00] 90.00000 67500.00] 70.00000 52500.00
HMA FOR APPROACHES, TYPE B I | |
SECTION TOTALS I $ 2,047,556.97] $ 2,403,736.03] $ 2,511,207.92
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 2,047,556.97] $ 2,403,736.03] $ 2,511,207.92




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 411 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,446,171.50 ROUTE : 135
CALL ORDER  : 411 CONTRACT ID : RS-28471-A COUNTIES : HARRISON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 08/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 2,241,000.00 100.0000%
IC 1 ) 35-2040801 1C ) 1C )
|GOHMANN™ ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ Oy S
SECTION 0001  ASPHALT RESURFACE
I | |
0001 105-07039 12.000 MOS | 1450.00000 17400.00] |
FIELD OFFICE, B I I |
0002 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 112000.00000 112000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 303-01180 1155.000 TON | 18.50000 21367.50] |
COMPACTED AGGREGATE, NO. 53 I I |
0009 306-08042 368507.000 SYS | 0.18000 66331.26] |
MILLING, SCARIFICATION/PROFILE I I |
0010 306-08043 960.000 SYS | 1.80000 1728.00] |
MILLING, TRANSITION I I |
0011 306-08432 14740.000 SYS | 1.40000 20636.00] |
MILLING, APPROACH I I |
0012 401-07320 14900.000 TON | 38.00000 566200.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm I I |
0013 401-07328 23260.000 TON | 45_00000 1046700.00] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0015 406-05520 129.000 TON | 170.00000 21930.00] |
ASPHALT FOR TACK COAT I I |
0016 503-03489 12.000 EACH | 27.00000 324.00] |
| | |

RETROFITTED TIE BARS



LINE, THERMOPLASTIC, SOLID, WHITE, 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 411 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,446,171.50 ROUTE : 135
CALL ORDER  : 411 CONTRACT ID : RS-28471-A COUNTIES : HARRISON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-2040801 1C ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0017 503-05240 50.000 LFT | 33.00000 1650.00] |
D-1 CONTRACTION JOINT I I |
0018 506-06333 200.000 SYS | 138.00000 27600.00] |
PCCP PATCHING, FULL DEPTH I I |
0020 720-44000 2.000 EACH | 375.00000 750.00] |
CASTING, ADJUST TO GRADE I I |
0021 801-06203 19500.000 LFT | 0.25000 4875.00]| |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0022 801-06207 25600.000 LFT | 1.00000 25600.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0023 801-06640 54.000 EACH | 105.00000 5670.00] |
CONSTRUCTION SIGN, A I | |
0024 801-06775 LUMP |  39520.44000 39520.44| |
MAINTAINING TRAFFIC I I |
0025 805-78470 8670.000 LFT | 0.20000 1734.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0026 805-78510 870.000 LFT | 2.00000 1740.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0027 805-78795 2760.000 LFT | 7.25000 20010.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0028 805-92951 27.000 EACH | 250.00000 6750.00] |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0029 807-98690 12.000 EACH | 250.00000 3000.00] |
HANDHOLE ADJUSTED TO GRADE I I |
0031 808-06701 1600.000 LFT | 0.35000 560.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0032 808-06703 23000.000 LFT | 0.35000 8050.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0033 808-06705 1000.000 LFT | 0.80000 800.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0034 808-06712 17300.000 LFT | 0.10000 1730.00] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0035 808-06713 151700.000 LFT | 0.10000 15170.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0036 808-06714 32400.000 LFT | 0.10000 3240.00] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0037 808-75215 860.000 LFT | 2.00000 1720.00] |
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 03/20/06
PAGE : 411 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,446,171.50 ROUTE : 135
CALL ORDER  : 411 CONTRACT ID : RS-28471-A COUNTIES : HARRISON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
I 1 ) 35-2040801 1C ) | )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0038 808-75240 700.000 LFT | 0.35000 245.00] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0039 808-75245 11800.000 LFT | 0.35000 4130.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0040 808-75297 580.000 LFT | 3.00000 1740.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0041 808-75320 48.000 EACH | 60.00000 2880.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0042 808-75325 16.000 EACH | 80.00000 1280.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0043 808-75996 1610.000 EACH | 3.60000 5796.00]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0044 808-75998 1610.000 EACH | 16.00000 25760.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0045 808-92027 3000.000 LFT | 0.80000 2400.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0046 808-96016 650.000 LFT | 2.00000 1300.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | I |
IN. | | |
0047 202-02279 30.000 LFT | 13.00000 390.00] |
CURB AND GUTTER, REMOVE I I |
0048 202-02772 1.000 EACH | 200.00000 200.00] |
CASTING, REMOVE I | |
0049 605-06140 47.000 LFT | 65.00000 3055.00] |
CURB AND GUTTER, CONCRETE I I |
0050 720-45615 1.000 LFT | 1100.00000 1100.00] |
STRUCTURE, INLET, RECONSTRUCT | | |
0051 306-08563 71240.000 SYS | 0.27000 19234.80] |
MILLING ASPHALT, 1 1/4 IN. I I |
0052 105-06845 LUMP | 2700.00000 2700.00] |
CONSTRUCTION ENGINEERING I | |
0053 402-07452 500.000 TON | 56.00000 28000.00] |
| | |

HMA, TYPE C, WEDGE AND LEVEL



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/20/06
PAGE : 411 -4

ENGINEER™S ESTIMATE: $ 2,446,171.50 ROUTE : 135
CALL ORDER  : 411 CONTRACT ID : RS-28471-A : HARRISON
LETTING DATE : 03/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-2040801 1C ) 1C )
|GOHMANN ASPHALT & CONSTR., 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— P e
0054 610-07488 1225.000 TON | 60.00000 73500.00] |
HMA FOR APPROACHES, TYPE C | | |
0055 304-07491 250.000 TON | 90.00000 22500.00] |
HMA PATCHING, TYPE C | | |
SECTION TOTALS | $ 2,241,000.00] $ | $
----------------------------------------- o ———
CONTRACT TOTALS | $ 2,241,000.00] $ 0.00] $
INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 431 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,305,881.80 ROUTE : 1-90
CALL ORDER  : 431 CONTRACT ID : RT-28525-A : VARIOUS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
CONTRACT TIME : 07/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 4,507,461.13 100.0000%
2 35-1120685 WALSH & KELLY INC $ 4,832,236.06 107.2053%
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C h)
IRIETH RILEY CONSTRUCTION |WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- S
SECTION 0001  WEDGE AND LEVEL
I I |
0001 105-04655 3.000 MOS | 234.17000 702.51] 450.00000 1350.00]
FIELD OFFICE COMMUNICATIONS EQUIPMENT | | |
0002 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
| | |

QUALITY ADJUSTMENTS, FAILED MATERIALS



0005 110-01001
MOBILIZATION AND DEMOBILIZATION

0006 304-07491 1000.000
HMA PATCHING, TYPE C
0007 306-08034 434134.000

MILLING, ASPHALT, 1 1/2 IN.

0008 306-08034 54335.000
MILLING, ASPHALT, 1 1/2 IN. , NON
MAINLINE

0009 306-08041 78698.000
MILLING, PCCP

0010 401-06264
PROFILOGRAPH, HMA

0011 401-07337 30967.000

QC/QA-HMA, 5, 76, SURFACE, 9.5 mm
MAINL INE

0012 401-07337 6190.000
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm
RAMPS
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 04/03/06
PAGE : 431 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,305,881.80 ROUTE : 1-90
CALL ORDER  : 431 CONTRACT ID : RT-28525-A COUNTIES : VARIOUS
LETTING DATE : 03/15/06 10:00 AM DISTRICT : TOLL ROAD DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 1C )
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0013 402-05490 4850.000 TON | 5225000 253412.50] 65.00000 315250.00]
HMA SURFACE 9.5 mm, SHOULDER , TYPE C | I |
0014 402-07434 4791.000 TON | 52_76000 252773.16] 52.00000 249132.00]
HMA SURFACE, TYPE C I I |
0015 406-05520 115.000 TON | 400.00000 46000.00] 300.00000 34500.00]
ASPHALT FOR TACK COAT I I |
0016 606-07484 54912.000 LFT | 0.28000 15375.36] 0.30000 16473.60]
MILLED HMA SHOULDER CORRUGATIONS I I |
0017 801-01093 4.000 EACH | 450.00000 1800.00] 450.00000 1800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0018 801-06207 17340.000 LFT | 1.36000 23582.40] 2.35000 40749.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0019 801-06640 32.000 EACH | 0.71000 22.72] 8400000 2688.00]|
CONSTRUCTION SIGN, A I I |
0020 801-06710 50.000 DAY | 84.00000 4200.00] 15.00000 750.00]
FLASHING ARROW SIGN I I |
0021 801-06775 LUMP |  20000.00000 20000.00] 205000.00000 205000.00]
MAINTAINING TRAFFIC I I |
0022 801-09133 6.000 EACH | 247500000 14850.00] 2475.00000 14850.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0023 808-75007 156816.000 LFT | 0.16000 25090.56] 0.16000 2509056
LINE, PAINT, SOLID, WHITE, 6 IN. I I |
0024 808-75015 10000.000 LFT | 0.31000 3100.00] 0.31000 3100.00]
LINE, PAINT, SOLID, WHITE, 12 IN. I | |
0025 808-75047 84480.000 LFT | 0.18000 15206.40] 0.18000 15206.40]
LINE, PAINT, SOLID, YELLOW, 6 IN. I I |
0026 808-75996 845.000 EACH | 4.61000 3895.45| 5.00000 4225.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0027 808-75998 845.000 EACH | 28.00000 23660.00] 28.00000 23660.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0028 808-96075 42240.000 LFT | 0.41000 17318.40] 0.41000 17318.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 6 | I |
IN. | | |
0029 808-97323 3750.000 LFT | 1.28000 4800.00] 1.28000 4800.00]
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | I |
IN. | | |
SECTION TOTALS | $ 4,507,461.13] $ 4,832,236.06] $
------------------------------------------ A
|

CONTRACT TOTALS $ 4,507,461.13] $ 4,832,236.06] $




